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MAHINDRA WORLD CITY (JAIPUR) LIMITED, JAIPUR

NAME OF WORK

PERIOD OF ISSUE OF
BIDDING DOCUMENT

LAST DATE AND TIME FOR
RECEIPT OF BIDS

Bid No: - MWCJL/HC/ISW/LS/T_15

BID NO.: MWCJL/HC/ISW/LS/T_15

(LANDSCAPE WORKS)

LANDSCAPE (SOFTSCAPE) WORKS AT
HANDICRAFT ZONE OF MAHINDRA WORLD
CITY AT JAIPUR

FROM: July 01, 2010 to July 07, 2010
TIME: - 10:00 HOURS TO 17:00 HOURS

OR
The BID DOCUMENT can be downloaded from our website
http://www.mahindraworldcity.com/content.aspx?act=tende
rs&citi=jaipur&bk=t

Date: 15.07.2010
Time: 15:00 Hrs.
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MAHINDA WORLD CITY (JAIPUR) LIMITED, JAIPUR
INVITATIONS FOR BIDS (IFB)

Date: - June 30, 2010
Bid No: - MWCJL/HC/ISW/LS/T_15

MAHINDRA WORLD CITY (JAIPUR) LIMITED is developing an SEZ and invites item rate Bids
for the below mentioned works from the selected Bidders.

Tender document can be downloaded from our web site
http://www.mahindraworldcity.com/content.aspx?act=tenders&citi=jaipur&bk=t, If any perspective
bidder desire to get the hard copies of the document, the same can be taken from the below mentioned
address by

Mahindra World City (Jaipur) Limited
SEZ Project Office,

PO Mahindra World City, Tehsil: Sanganer
Dist: Jaipur -302 037

Phone No: 0141-3003 400/3003 402

The Cost of bid document shall be Rs. 1000.00 only and the bidder has to pay the same in both cases i.e.
(i) Downloaded from our web site OR (ii) Hard Copies taken from office.

Bids must be delivered to Mahindra World City (Jaipur) Limited, SEZ Project Office, PO Mahindra
World City, Tehsil: Sanganer, Dist: Jaipur -302 037, Tel: - Phone No: 0141-3003 400/3003 402 on or
before 15:00 Hours on Date: 15.07.2010, along with a soft copy in editable form in a compact disk
(CD). If the office happens to be closed on the date of receipt of the Bids as specified, the Bids will be
received on the next working day at the same time and venue.

Other details can be seen in the Bidding documents.

TABLE-IFB1
Estimated Bid Cost of
Sr. Name of work Value of security / document Period of
No. work EMD (Rs) completion
(Rs.in Lacs) |(Rs.) '

1 LANDSCAPE - Amountto |1000.00 Four (04)
(SOFTSCAPE) WORKS @ be advised Months
MAHINDRA WORLD CITY at the time
@ JAIPUR of

negotiations
HANDICRAFT SECTOR
SPECIFIC SEZ (PH-I)

DEVELOPMENT AREA =
APPROX 250 ACRE

The work involves primarily
Soil  Preparation & Tree
Plantation with some focal point
creation by few selected species
of shrubs & ground covers.
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Seal of office

SECTION 1: INSTRUCTIONS TO BIDDERS
(ITB)
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Section 1: Instructions to Bidders
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11

2.1
2.2

3.1

4.1

A. General Instructions

Scope of Bid

Mabhindra World City (Jaipur) Limited (MWCJL), (referred to as Employer in these documents)
invite Bids for the LANDSCAPE (SOFTSCAPE) WORKS AT HANDICRAFT ZONE OF
MAHINDRA WORLD CITY AT JAIPUR (as defined in these documents and referred to as "the
Works") detailed in the table No.IFB-1.

One Bid per Bidder

Each Bidder shall submit only one Bid for one Contract.

Tender documents are not transferable

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible and liable for those costs.

Site visit
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of
Works and its surroundings and obtain all information that may be necessary for preparing the Bid and

entering into a Contract for construction of the Works. The costs of visiting the Site shall be at the
Bidder's own expense.

B. Bidding Documents

5.
51

6.1

Contents of Bidding Documents

The set of Bidding Documents comprises the documents listed in the table below and addenda issued in
accordance with Clause 8 (if any)

Book 1 Invitation for Bids containing Sections as below.

Instructions to Bidders

Letter of Acceptance and Work Order
Conditions of Contract

Contract Data

Forms of Securities

Sections

A OWOWDMNDNPEP

Book-2 Tender Drawings
Book -3 Financial Bid (Bill of Quantities)

Clarification of Bidding Documents

The Employer has the sole discretion to short list Bidders and shall inform them in writing by
Fax/e-mail. These short listed Bidders (shall be known as Bidder/Bidders hereinafter) requiring any
clarification of the Bidding documents may notify the Employer by e-mail to
kumar.kundan@mahindraworldcity.com with a copy to tiwari.shreedutta@mahindraworldcity.com or
by Fax only. The Employer will respond to any request for clarification before date of submission of
Bids as per Clause 16.
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C. Preparation of Bids

7.1

8.1

9.1

9.3

10.
10.1

11.
111

12.

13.
131

13.2

13.3

13.4

Language of the Bid
All documents relating to the Bid shall be in the English language.

Documents comprising the Bid
The Bid submitted by the Bidder shall comprise the following:
@ The Bill of Quantities wherein the Bidder shall fill in the rates; in original

(b) Originals only of Specifications and Drawing Volumes duly stamped on all pages by the
Bidder.

(d) Any other materials required to be completed and submitted by Bidders in accordance with
these instructions.

(e) Soft copies of all the above documents in editable form in a compact disc (CD).
The Financial Bid (BOQ) under Sections 5 of Sub-Clause 5.1 shall be filled in without exception.

Bid Prices

The quoted item rates shall be deemed inclusive of all costs for material, labour, plant, equipment,
overhead, supervision, profit, preliminaries, all temporary works, night works, shift works, storage
facility, security, working with site constraints, working with full compliance to all requirement,
restrictions etc. from all relevant authorities. As per Special Economic Zone Act 2005, all the taxes,
duties, royalties, levies (except income tax) are exempted; hence, the quoted rates shall be exclusive of
all taxes, duties, royalties, levies, service tax etc. Any tax component, considered shall be indicated
separately and shall be admissible only if applicable, proof of payment of such taxes will be required
for acceptance of claim in there respect. The Contractor shall put his best efforts to forward the
exemptions and benefits granted by the Government he gets from time to time.

The item rate quoted by the Bidder shall be fixed for the duration of the Contract and shall not be
subject to adjustment on any account whatsoever.

Currencies of Bid and Payment
The rates and the prices given are in Indian Rupees.
Bid Validity

Bids shall remain valid for a period not less than 60 (sixty) days after the date for Bid submission
specified in Clause 16. A Bid corrected by the Bidder as valid for a shorter period shall be rejected by
the Employer as non-responsive.

Contract Price
The Contract Price will remain fixed during the extended period of validity if any.

Bid Security

The Employer on his sole discretion will notify the Bidder (as per Sub-Clause 6.1) for negotiation. The
Bidder shall furnish as a part of his Bid, a Bid security in the amount as shown in column 4 of the table
IFB-1 or as notified by the Employer before participating in negotiations. The Bid security shall be in
favour of Mahindra World City (Jaipur) Limited in the form of a Demand Draft or Banker’s Cheque
or Pay order payable at Jaipur.

The Bid Security of unsuccessful Bidders will be returned within 30 days of the end of the Bid validity
period specified in Sub-Clause 11.1.

The Bid Security of the successful Bidder will be adjusted with Performance Security when the Bidder
has signed the Agreement and furnished the required Performance Security.

The Bid Security may be forfeited
@) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 18; or

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to
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13.5

14.
141
14.2

14.3

15.
15.1

15.2

16.
16.1

16.2

17.
17.1

Q) sign the Work Order; or

(i) furnish the required Performance Security within 10 days from the date of Letter of
Acceptance.

No interest shall be paid on any Bid security/Performance Security/ Retention Money or Guarantee in
lieu thereof.

Format and Signing of Bid
The Bidder shall prepare the Bid as specified in Clause 8 in two (02) copies.

The Rate in the original and one duplicate copy of the Bid shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorized to sign on behalf of the Bidder. All pages of the
Bid where entries or amendments have been made shall be signed by the person or persons signing the
Bid.

The Bid shall contain no alterations or additions, except those to comply with instructions issued by the
Employer, or as necessary to correct errors made by the Bidder, in which case such corrections shall be
signed by the person or persons signing the Bid.

D. Submission of Bids

Sealing and Marking of Bids

The Bidder shall submit the original Bid in one sealed envelope marking as “LANDSCAPE
(SOFTSCAPE) WORKS AT HANDICRAFT ZONE OF MAHINDRA WORLD CITY AT
JAIPUR”.

Financial Bid shall contain

Book- 3, Bill of Quantities wherein the Bidder shall fill in the unit rates in digits and words and
each page duly signed and sealed.

The envelopes shall be addressed to the Employer at the following address:

Mabhindra World City (Jaipur) Limited
SEZ Project office,

PO Mahindra World City, Tehsil Sanganer
Dist: Jaipur - 302037

Deadline for Submission of the Bids

Bids must be received by the Employer at the address specified above no later than 15:00 hours on
15.07.2010. In the event of the specified date for the submission of Bids declared a holiday for the
Employer, the Bids will be received up to the appointed time on the next working day.

The Employer may extend the deadline for submission of Bids by issuing an amendment indicating the
revised deadline.

E. Bid Opening and Evaluation

Process to Be Confidential

Information relating to the examination, clarification, evaluation, and comparison of Bids and
recommendations for the award of a Contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process until the award to the successful Bidder has been announced.
Any effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in
the rejection of his Bid.
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18.
18.1

18.2

19.
19.1

20.
20.1

21.
21.1

22.

221

22.2

22.3

22.4

23.
23.1

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for any arithmetic
errors. Errors will be corrected by the Employer as follows:

@ Where there is a discrepancy between the rates in figures and in words, the rate in words will
govern; and

(b) Where there is a discrepancy between the unit and the line item total resulting from multiplying
the unit rate by the quantity, the unit rate as quoted will govern.

The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure
for the correction of errors and, with the concurrence of the Bidder, shall be considered as binding upon
the Bidder. If the Bidder does not accept the corrected amount the Bid will be rejected.

Employer's Right to Accept any Variation

The Employer reserves the right to accept or reject any variation, deviation from the Bid document, or
any alternative offer. Variations, deviations and alternative offers and other factors which are in excess
of the requirements of the Bidding documents or otherwise result in unsolicited benefits for the
Employer shall not be taken into account in Bid evaluation.

F. Award of Contract

Award Criteria

The Employer will negotiate with the Bidder who’s Bid has been determined to be substantially
responsive to the Bidding documents. On completion of negotiations the Employer will award the
Contract to the most suitable Bidder.

Employer's Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 19, the Employer reserves the right to accept or reject any Bid or part of the
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award of Contract,
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the
affected Bidder or Bidders of the grounds for the Employer's action.

Notification of Award and Issuance of Work Order:

The Bidders whose Bid has been accepted will be notified of the award by the Employer prior to
expiration of the Bid validity. This letter (hereinafter and in the Conditions of Contract called the
"Letter of Acceptance™) will state the sum that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the "Contract Price™).

The Work Order will incorporate all Agreements between the Employer and the successful Bidder.
Within 10 days of issue of Letter of Acceptance, the successful Bidder will sign the Work Order and
deliver it to the Employer.

Upon accepting the Performance Security for the Successful Bidder and signing of the Work Order, the
Employer shall issue a ‘Notice to Proceed’ to the Contractor, in which the Date Of Commencement of
the Contract shall be indicated.

Upon furnishing of the Performance Security by the successful Bidder, the Employer will promptly
notify the other Bidders that their Bids have been unsuccessful.

Performance Security

Within 10 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the
Employer a Performance Security in any of the forms given below for an amount equivalent to 5 % of
the Contract price by adjusting Bid Security:

- a bank guarantee in Employer’s prescribed format.; or

- Bank draft, in favour of Mahindra World City (Jaipur) Limited payable at Jaipur.
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23.2

23.3

24
241

If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, it
shall be from a Nationalised/Scheduled Bank acceptable to Employer and shall be in Employer’s
prescribed format.

Failure of the successful Bidder to comply with the requirements of Sub-Clause 23.1 shall constitute a
breach of Contract, cause for annulment of the award, forfeiture of the Bid security and any such other
remedy the Employer may take under the Contract, and the Employer may resort to awarding the
Contract to any other Bidder, on sole discretion of Employer.

OR

The Employer on its sole discretion may exempt the successful Bidder to submit the performance
security at the time of award of the Contract. However in such case, the performance security equal to
5% of the Contract Price shall be retained from the amount payable to Contractor in the first Interim
Payment. In case the amount payable in the first Interim Payment Certificate will not cover the whole
amount of Performance Security balance amount shall be deducted from the forthcoming bills payable
to Contractor. The amount so deducted shall be kept in lieu of Performance Security.

Corrupt or Fraudulent Practices

The Employer expects the Bidders, Suppliers, Contractors, and Consultants, observe the highest
standard of ethics and integrity during the procurement and execution of such Contracts .Therefore, the
Employer will reject the Bid and blacklist such Bidder, barring him from participation in future Bidding
in the event he found indulged in any malpractice such as bribe, or other inducements to any person
with a view to influence the placing of the Contract
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SECTION-2

LETTER OF ACCEPTANCE AND AGREEMENT FORM

Table of Forms:
- LETTER OF ACCEPTANCE
- NOTICE TO PROCEED WITH THE WORK

- AGREEMENT FORM
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Letter of Acceptance
(letterhead paper of the Employer)

Dear Sirs,

This is to notify that your Bid and subsequent negotiations for the execution of LANDSCAPE (SOFTSCAPE)
WORKS AT HANDICRAFT ZONE OF MAHINDRA WORLD CITY AT JAIPUR for the negotiated
Contract Price of Rsviiiiiiii, (Rupees
............................................................................... ) is hereby accepted by Mahindra World City
(Jaipur) Limited.

You are hereby requested to furnish Performance Security in the format attached herewith for an amount of Rs.
.............................................. within ten (10) days, of receipt of this Letter Of Acceptance, valid up to
30 days from the Date Of Intended Completion i.e. ................... and sign the Contract, failing which action

as per Sub-Clause 23.1 of Instruction to Bidders shall be taken.

Thank you

Yours faithfully,

Head (Infra. & Dev.)

Mahindra World City (Jaipur) Limited
SEZ Project Office,

PO Mahindra World City, Tehsil : Sanganer
Dist: Jaipur (Raj.)

PIN: 302 037

Ph: 0141-3003400
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Notice to Proceed with the Work
(letterhead of the Employer)

—— (date)
To

(name and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite security as stipulated in IFB Clause 22.3 and signing of the Contract
Agreement for the LANDSCAPE (SOFTSCAPE) WORKS AT HANDICRAFT ZONE OF MAHINDRA
WORLD CITY AT JAIPUR @ a Contract Price of Rs. (Rupees

) you are hereby instructed to proceed
with the execution of the said works in accordance with the Contract documents. The stipulated date of
commencement and stipulated completion dates will be and respectively.

Yours faithfully,

Head (Infra. & Dev.)

Mahindra World City (Jaipur) Limited
SEZ Project Office,

PO Mahindra World City, Tehsil : Sanganer
Dist: Jaipur (Raj.)

PIN: 302 037

Ph: 0141-3003400
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SECTION 3: CONDITIONS OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT
A. GENERAL
1. Definitions

7.1. Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but
keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities or BOQ means the priced and completed bill of quantities and rates forming part of
the Contract.

The Contract is the Contract between the Employer and the Contractor to execute, complete and
maintain the Works. It consists of the documents listed in Clause 2.2 below.

The Contract Data defines the documents and other information which comprise the Contract.
The Contractor is a person or corporate body who has been awarded the Works by the Employer.

The Contractor's Bid is the completed Bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Date of Commencement is the date as stated in the Letter to Proceed from the Employer to the
Contractor.

Actual Date of Commencement is the date from which the Contractor started his work.
Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated from the Actual
Completion Date.

The Employer is the Party who will employ the Contractor to carry out the Works.

Engineer-in-Charge shall be HEAD (Infrastructure & Development) of the Employer or person
nominated by him.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete
the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion
Date may be revised only by the Engineer-in-Charge by issuing an extension of time.

The Actual Completion Date is the date on which the Engineer-in-Charges shall issue the Completion
Certificate as per Clause 33.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical
or biological function.
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The Site is the area defined as such in the Contract Data.

Specification means the Specification of the Works referred in the Contract and any modification or
addition made or approved by the Engineer-in-Charge in writing.

Temporary Works are works designed, constructed, installed, and removed by the Contractor which
are needed for construction or installation of the Works.

A Variation is a written instruction given by the Engineer-in-Charge which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Employer, as defined in the Contract Data.

Party and Parties is the Employer and the Contractor individually and the word Parties shall be
construed accordingly

Relevant Authority shall mean all Parties which have jurisdiction on the works.
Defect Liability Period shall mean period following practical completion, during which the employer

can require the contractor to return to the site to complete any omissions in the works and to make good
any defective work or materials.

Interpretation

7.1. In interpreting these Conditions of Contract, singular also means plural, male also means female or

neuter, and the other way around. Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The Engineer-in-Charge will provide
instructions clarifying queries about the Conditions of Contract.

7.2. The documents forming the Contract shall be as follows and their order of priority shall be interpreted

in the given order
a. Work Order
Letter of Acceptance, Notice to proceed with work.
Contractor’s Bid

Contract Data

Specifications
Drawings
Bill of Quantities
i. any other document listed in the Contract Data as forming part of the Contract.

b
c
d
e. Conditions of Contract including Special Conditions of Contract
f
g
h

j. any amendment / addendum to this Contract communicated to the Contractor in writing from
time to time.

Language and Law
7.1. The language of the Contract and the law governing the Contract are stated in the Contract Data.

Communications

7.1. Communications between Parties which are referred to in the conditions are effective only when given

in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).

Personnel
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7.1.

7.2.

6.1.

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to
in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by
the Engineer-in-Charge. The Engineer-in-Charge will approve any proposed replacement of key
personnel only if their qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.

If the Engineer-in-Charge or Construction Manager asks the Contractor to remove a person who is a
member of the Contractor’s staff or his work force the Contractor shall ensure that the person leaves
the Site within seven days and has no further connection with the work in the Contract.

Insurance

Notwithstanding that the Contractor is to indemnify The Employer. The Contractor All Risks and
Workmen’s Compensation insurance policies to cover the whole project and without limiting the
obligations, responsibilities, duties and/or liabilities of the Contractor, the Contractor shall effect at his
own costs for others insurance policies deemed necessary in the joint names of The Employer and
Contractor to cover the Contract works as given in Contracts Data.

Possession of the Site

25.1 The Employer shall give possession of the Site to the Contractor.

8.1.

10. Pro

10.1.

a)

Instructions

The Contractor shall carry out all instructions of the Engineer-in-Charge which comply with the
applicable laws where the Site is located.

Settlement of Dispute

If any dispute of any kind whatsoever shall arise between the Employer and the Contractor in
connection with or arising out of the Contract, including without prejudice to the generality of
foregoing, any question regarding its existence, validity or termination or the execution of the works,
whether during the process of works or after completion and whether before or after termination or
breach of the Contract the Parties shall seek to resolve any such dispute or difference by referring the
matter to Engineer-in-Charge. The Engineer-in-Charge will give its decision within fifteen (15) days of
referring the dispute, either Party if not in Agreement with Engineer-in-Charge’s decision, may within
fifteen days of decision by the Engineer-in-Charge refer to the senior management of the Employer,
who will give its decision with thirty (30) days of referring the dispute. Either Party if not in Agreement
with senior management decision, may refer to arbitration pursuant to Clause no. 10 of General
Conditions of Contract.

cedure for Disputes Resolution
The Arbitration shall be conducted in accordance with the arbitration procedure stated below:

The procedure for arbitration will be as follows:

In case of dispute or difference arising between the Employer and a Contractor relating to any
matter arising out of or connected with this Agreement, such disputes or difference shall be settled
in accordance with the Arbitration and Conciliation Act, 1996. The arbitral tribunal shall consist of
three (03) arbitrators one each to be appointed by the Employer and the Contractor. The third
Avrbitrator shall be chosen by the two Arbitrators so appointed by the Parties and shall act as
presiding arbitrator. In case of failure of the two arbitrators appointed by the Parties to reach upon a
consensus within a period of thirty (30) days from the appointment of the arbitrator appointed
subsequently, the Presiding Arbitrator shall be appointed by the Indian Council of
Arbitration/President of the Institution of Engineer (India)/The International Centre for Alternative
Dispute Resolution (India).
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b)

d)

f)

If one of the Parties fails to appoint its arbitrator in pursuance of Sub-Clause (a) and (b) above
within 30 days after receipt of the notice of the appointment of its arbitrator by the other Party, then
the Indian Council of Arbitration/President of the Institution of Engineer (India)/The International
Centre for Alternative Dispute Resolution (India), both in cases of the Foreign Contractor as well as
Indian Contractor, shall appoint the arbitrator. A certified copy of the order of the Indian Council
of Arbitration /President of the Institution of Engineer-in-Charges (India)/The International Centre
for Alternative Disputes Resolution (India), making such an appointment shall be furnished to each
of the Parties.

Arbitration proceedings shall be at Jaipur, Rajasthan, India, and the language of the arbitration
proceedings and that of all documents and communications between the Parties shall be English.

The decision of the majority of arbitrators shall be final and binding upon both Parties. The cost
and expenses of Arbitration proceedings will be paid as determined by the arbitral tribunal.
However, the expenses incurred by each Party in connection with the preparation, presentation, etc.
of its proceedings as also the fees and expenses paid to the arbitrator appointed by such Party or on
its behalf shall be borne by each Party itself.

Where the value of the Contract is Rs.50 lacs and below, the disputes or differences arising shall be
referred to the Sole Arbitrator. The Sole Arbitrator should be appointed by Agreement between the
Parties; failing such Agreement, by the appointing authority, namely the Indian Council of
Avrbitration/President of the Institution of Engineer (India)/The International Centre for Alternative
Disputes Resolution (India).

Performance under the Contract shall continue during the arbitration proceedings and payments
due to the Contractor by the owners shall not be withheld, unless they are the subject matter of the
arbitration proceedings.

B. TIME CONTROL

11. Avoidance of Delay

111

11.2

11.3

114

115

It is paramount that the Contractor shall constantly plan his work so as to most efficiently
utilize all or any available part or parts of the site, any completed part or parts of another
Contractor’s works which is to be integrated into the Contract Works (if any), the available
drawings and all others matters as are available to him, as well as his own resources in order to
avoid or reduce any standstill and down time.

In event that the Contractor cannot commence or proceed with a particular part of the Contract
Works as per the programme furnished to the Employer in accordance with Clause 11.1, for
any reason whether attributed to the Contractor or not, the Contractor shall be obliged to
reschedule and proceed with other parts of the Contract Works at no costs to the Employer to
ensure that the completion date of the Contract Works will be met.

Should the Contractor fall behind any program submitted in accordance with Clause 11.2, due
to any act, default, neglect or omission of the Contractor and requires over-time, night work or
shift work and /or an increase of man power and/or construction plant to regain the scheduled
progress (whether or not instructed by the Employer), the cost of such measures shall be borne
by the Contractor.

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer-in-Charge for approval a Construction Program including Environmental
Management Plan.

The Engineer-in-Charge's approval of the Program shall not alter the Contractor's obligations.
The Contractor may revise the Program and submit it to the Engineer-in-Charge again at any
time. A revised Program is to show the effect of Variations.

12. Extension of the Intended Completion Date
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12.1

12.2

12.3

124

125

12.6

Time shall be of the essence with respect to the commencement and completion as per the
key Contractual dates as mentioned in the Contract Data as Milestones for the execution
and completion of the Contract Works as stated.

The Contractor acknowledges that a high rate of working is required to achieve the Dates for
Completion of the Contract Works and Contractor shall be deemed to have allowed for shift
working, sufficient plant, labour, floodlighting and any or all other measures to achieve the
same.

The Dates of Completion of the Contract Works may be extended by The Employer subject to
compliance by the Contractor with Clause 11 (Avoidance of Delay), by such period which
reasonably reflects any delay in completion of the Contract Works which, notwithstanding due
diligence and taking of all reasonable steps by the Contractor to avoid or reduce the delay as
provided for in Clause 11, is caused:-

a) By the occurrence of an event of Force Majeure;

b) By adelay in handing over of the Site or part of the Site by The Employer after the Dates
for Commencement of the Contract Works;

¢) Any variations requested by The Employer;

d) By other Contractors carrying out works not forming part of the works to be carried out
under the Sub Contract, and employed by the Employer;

e) By an instruction to suspend the Contract Works issued by the Employer pursuant to this
Contract provided that such suspension is not due to the default of the Contractor;

If the Employer has delayed in providing materials, drawings, instructions and/or approvals
where Employer is to seek the approval, which have been requested by the Contractor in
writing, and which request is neither too early nor too late for the timely completion of the
Contract Works;

and which affects the Contract Works PROVIDED that such delays are not due to the
Contractor. PROVIDED FURTHER THAT if, while the Contractor is continuing works during
the period when liquidated and ascertained damages are being deducted, The Employer gives
instruction or matters occur which would entitle the Contractor to an extension of time then
The Employer shall assess and give the Contractor an extension of time and so notify the
Contractor accordingly.

It shall be a condition precedent that the Contractor shall notify The Employer in writing of
any factors and the relevant Contract provision (if any) which Contractor considers entitles
Contractor to an extension of time together with a statement of :

the reason why the delay in completion of the Contract Works is likely to result or has

resulted:;

an estimate of the period by which the Contract Works are likely to be or had been delayed; and
details of steps that the Contractor proposes to take to avoid or reduce the delay;

within seven (07) days of the commencement or occurrence of any such factor or such
extension of this seven (07) days period as The Employer may allow.

The Contractor shall notify The Employer within fourteen (14) days of the cessation of the
factors notified to The Employer under sub-Clause 12.4; to enable any provisions, that the
Contractor may require to the proposed extended Date for Completion to be made as quickly as
possible and such other particulars as shall be reasonably necessary to enable the Employer to
properly consider the revision.

Without prejudice to any other grounds which do not entitle the Contractor to an extension of
time, the Contractor shall not be entitled to extensions of time for delays resulting from weather
conditions, or discrepancy in the Contract Documents, whether such events affect the Contract
Works or not.
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12.7 Notwithstanding the foregoing, the Employer shall not be obliged to take into account any
circumstances that are not notified to The Employer in accordance with the periods referred to
in sub-Clause 12.3 and 12.4.

12.8 The Employer shall as soon as is reasonably practical after receipt of the Contractor’s
notification furnished in accordance with the sub-Clause 11.3 determine and notify the
Contractor in writing of any extension of time to which the Employer considers the Contractor
is entitled under Sub-Clause 12.4.

12.9 For the avoidance of doubt, the Contractor had agreed NOT TO CLAIM for all costs, loss and
/or expense suffered or incurred by reason of any extension of time granted by the Employer in
accordance to Sub-Clause 11.4 herein except by reason of sub-Clause 12.3 (b) 12.3 (d) 12.3 (f).

13. Force Majeure

13.1. Force Majeure” shall mean any event beyond the reasonable control of the Employer or of the
Contractor, as the case may be, and which is unavoidable notwithstanding the reasonable care of the
Party affected, and shall include the following:

13.1.1 War, hostilities or warlike operations (whether a state of war be declared or not), invasion, act
of foreign enemy and civil war, rebellion, revolution, insurrection, mutiny, usurpation of civil
or military government, conspiracy, riot, civil commotion and terrorist acts, confiscation,
nationalization, mobilization, commandeering or requisition by or under the order of any
government or de jure or de facto authority or ruler or any other act or failure to act of any local
state or national government authority.

13.1.2 Strike (other than strike by employees/staff/labour of Contractor or Sub-Contractor), sabotage,
embargo, import restriction, epidemics, quarantine and plague.

13.1.3 Earthguake, volcanic activity, fire, flood or inundation, tidal wave, typhoon or cyclone,
hurricane, storm, lightning, or nuclear or other natural disaster.

14. Delays Ordered by the Engineer-in-Charge
14.1. The Engineer-in-Charge may instruct the Contractor to delay the start or progress of any activity

within the Works, the Contractor acknowledge that he can not make any claim whatsoever arising out
due to such instructions.

C. QUALITY CONTROL
15. Identifying Defects
15.1. The Engineer-in-Charge shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The
Engineer-in-Charge may instruct the Contractor to search for a Defect and to uncover and test any

work that the Engineer-in-Charge considers may have a Defect.

15.2. The Contractor shall permit the Employer’s technical auditor to check the Contractor’s work and
notify the Engineer-in-Charge and Contractor of any defects that are found.

16. Tests
16.1. If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect all such test/tests shall be carried out by the Contractor at his

own cost and shall be deemed to be included in the rates given by Contractor.

17. Correction of Defects
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17.1.

17.2.

The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and is defined in the Contract Data. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length
of time specified by the Engineer-in-Charge’s notice.

18. Uncorrected Defects

18.1.

If the Contractor has not corrected a Defect within the time specified in the Engineer-in-Charge’s
notice, the Engineer-in-Charge will assess the cost of having the Defect corrected, and the amount will
be recovered from the Contractor.

D. COST CONTROL

19. Bill of Quantities

19.1.

19.2.

The Bill of Quantities shall contain items for the construction, testing and commissioning work to be
done by the Contractor.

The Bill of Quantity is used to calculate the Contract Price. The Contractor Shall be paid for the actual
guantities duly approved by the Engineer-in-Charge and the Contract Price shall be adjusted based on
approved actual quantities of the Contract works as described in Bill Of Quantity for each item.

20. ALTERATIONS, ADDITIONS AND OMISSIONS

20.1.

20.2.

20.3.

Variations

The Engineer-in-Charge shall make any variation of the form, quality or quantity of the Works or any
part thereof that may have been approved by the Employer and he shall have power to order the
Contractor to do and the Contractor shall do any of the following:

(a) increase or decrease the quantity of any work included in the Contract,

(b) omit any such work,

(c) change the character or quality or kind of any such work,

(d) change the levels, lines position and dimensions of any part of the Works, and
(e) execute additional work of any kind necessary for the completion of the Works.

and no such variation in any way vitiate or invalidate the Contract, but the Value, if any, of all such
variations shall be taken into account in ascertaining the amount of the Contract Price.

Orders for Variations to be writing

No such variations shall be made by the Contractor without an order in writing of the
Engineer-in-Charge. However, a provided for under Clause 20.1 no order in writing shall be required
for an increase or decrease not exceeding five per cent (5%) in the total quantity of the works where
such increase or decrease is not the result of an order given under this Clause, but is the result of the
quantities exceeding or being less than those stated in the bill of Quantities. Provided also that if for
any reason the Engineer-in-Charge shall consider it desirable to give any such order verbally, the
Contractor shall comply with such order and any confirmation in writing of such verbal order given by
the Engineer-in-Charge, whether before or after the carrying out of the order, shall be deemed to be an
order in writing within the meaning of this Clause. Provided further that if the Contractor shall within
seven days confirm in writing to the Engineer-in-Charge and such confirmation shall not be
contradicted in writing within fourteen days by the Engineer-in-Charge, it shall be deemed to be an
order in writing by the Engineer-in-Charge.

Valuation of Variations
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All extra or additional work done or work omitted by order of the Engineer-in-Charge shall be valued at
the rates and prices set out in the Contract, if, in the opinion of the Engineer-in-Charge, the same shall
be applicable. If the Contract does not contain any rates or prices applicable to the extra or additional
work then suitable rates or prices shall be agreed upon between the Engineer-in-Charge and the
Contractor. In the event of disagreement the Engineer-in-Charge shall fix such rates or prices as shall,
in his opinion, be responsible and proper.

20.4. Power of Engineer-in-Charge to Fix Rates

Provided that if the nature or amount of any omission or addition relative to the nature or amount of the
whole of the Works or to any part thereof shall be such that, in the opinion of the Engineer-in-Charge,
the rate or price contained in the Contract for any item of the Works is, by reason for such omission or
addition, rendered unreasonable or inapplicable, then a suitable rate of prices shall be agreed upon
between the Engineer-in-Charge and the Contractor. In the event of disagreement the
Engineer-in-Charge shall fix such other rate or price shall, in his opinion, be reasonable and proper
having regard to the circumstances.

Provided also that no increase or decrease under the sub-clause (1) of this Clause or variation rate or
price under sub-clause (2) of this Clause shall be made unless, as soon after the date of the order as is
practicable but not later than seven days and in the case of extra or additional work, before the
commencement of the work o as soon thereafter as is practicable but not later than seven days notice
shall have been given in writing:-

a) by the Contractor to the Engineer-in-Charge of his intention to claim extra payment of a varied
rate of price,

b) by the Engineer-in-Charge to the Contractor of his intention to vary a rate or price.

20.5. Variations Exceeding 20 percent

If, on certified completion of the whole of the Works it shall be found that a reduction or increase
greater than 20 per cent of the Contract value results from:

a) the aggregate effect of all Variation Orders, and/or
b) all adjustments upon measurement of the estimated quantities set out in the Bill of Quantities.

but not from any other cause, the amount, beyond 20 percent (20%) of the said adjusted Contract value
shall be subject to amendment by such sum as may be agreed between Contractor and the
Engineer-in-Charge or, failing agreement, fixed by the Engineer-in-Charge having regard to all
material and relevant factors, including the Contractor's Site and general overhead costs of the
Contract.

21. Terms of Payment

21.1. The Employer shall pay the Contractor for work done in accordance with the Contract,
approved, accepted, and verified by the Engineer-in-Charge for these works.

21.2. The quantities paid in Interim Payment certificates shall be provisional quantities and subject
to final assessment based on the re-measurement of work properly done on site or from
approved construction drawings whichever is applicable.

21.3. Amount properly due to the Contractor shall be paid within twenty one (21) days upon
Contractor’s submission of monthly invoice for works completed; which are subject to
verification by the Employer authorized representative on the work done pursuant to the
approved construction drawings. The Contractor shall submit details and proper statement of
claims detailing the works completed according the Bills of Quantities. Upon receiving detail
and proper statement from the Contractor, the Employer shall verify the details stated in the
statement and issue the payment certificate to the Contractor.
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21.4.

22. Tax

22.1

23. Currencies

23.1

24. Retention

24.1

24.2

24.3

25. Set Off

All payments shall be made subject to deduction of TDS (Tax deduction at Source) as per the
Income-Tax Act, 1961 and as per Government of India rules in this connection. However,
Certificate of TDS (Tax deduction at Source) will be issued annually at the end of relevant
financial year.

The rates quoted by the Contractor shall be deemed to be exclusive of taxes which are
exempted under SEZ Act 2005 and inclusive of all taxes which are not exempted that the
Contractor will have to pay for the performance of this Contract. The Employer will perform
such duties in regard to the deduction of such taxes at source as per applicable law.

All payments shall be made in Indian Rupees.

Retention Money at the rate of five percent (5%) of the value of work done for each running bill
will be deducted until the actual completion of whole work, up to a maximum of 5% of
Contract Price.

Retention money shall be refunded within thirty (30) days after discharge of Defect Liability
Period.

No retention sum shall be deducted from interim progress payment subject to the submission of
an unconditional bank guarantee equivalent to 5 % of the Contract Price which would valid up
to the date of Actual Completion from a reputable bank in the Employer’s format.

Without prejudice to any rights under this Contract or at law, the Employer shall be entitled to withhold or
deduct by way of set offs from any sums due and payable to the Works Contractor under this Contract:

a.

b.

f.
g.

any retention provided in this Contract; or

any amount (un-recovered advances etc.) due to Employer; or
any amount claimed in arbitration or litigation by Employer; or

any claims (including but not limited to liquidated damages for delay) that Employer may have;
or

any such sum payable to Employer by the Works Contractor; or
deductions for any defaults by the Works Contractor, or

any sum claimed by the Contractor’s contractor, agencies, workers, labourers suppliers etc.

26. Free Issue Material

The Employer will designate the land area to the Contractor to excavate and transport the good soil.
The soil shall be supplied to the Contractor free of charge. However, in the event the Employer is not
desirous to supply the soil to the Contractor, the Contractor shall arrange the soil for the work by his
Own means.

27. Liquidated Damages

27.1  Should the Contractor fail to maintain the required progress of works and clear the site on or before
the stipulated time mentioned in Contract Data or extended date-period of completion, he shall

Bid No: - MWCJL/HC/ISW/LS/T_15  Dated: 30" June, 2010  Book — 1 Page 25 of 60



without prejudice to any other right or remedy of the Employer on account of such breach, pay as
agreed Liquidated Damages not as penalty, calculated as stipulated below amounts as fixed by the
Employer day of delay such that the progress remains below that specified in the conditions of this
Contract document or that the work may remain incomplete.

27.2  The whole Contract works Rs. 10,000.00 only per day or part of a day

27.3  The Liquidated Damages imposed for not achieving intermediate milestone shall be subjected to
refund/adjustment in case of Contractor achieve the Completion of Works with the period as
stipulated in the Contract.

27.4  Time shall be of the essence with respect to the commencement and completion as per the key
Contractual dates for the execution and completion of the Contract Works as stated in
Contract Data, and payment or deduction of liquidated damages shall not relieve the Contractor
from his obligation to complete the work as per agreed construction program and milestones or from
any other of the Contractor’s obligations and liabilities under the Contract.

28. Bonus
28.1  For early completion of Contract before the stipulated date of completion or such later date as

authorized by the Employer, incentive shall be paid to the Contractor at 0.025% of the Contract price
per day of early completion, subject to a maximum of 2.5% of Contract price. This incentive shall be
applicable in cases where completion of work before scheduled dates lead to tangible benefits.

29. Advance Payment

29.1

29.2

29.3

Employer shall make advance payment to the Contractor of the amounts stated in the Contract Data
by the date stated in the Contract Data, against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Employer in amounts and currencies equal to the
advance payment. The guarantee shall remain effective until the recoupment of advances, but the
amount of the guarantee shall be progressively reduced by the amounts repaid by the Contractor.

The Contractor is to use the advance payment only to pay for Equipment, Plant and Mobilization
expenses required specifically for execution of the Works. The Contractor shall demonstrate that
advance payment has been used in this way by supplying copies of invoices or other relevant
documents (utilisation statement) to the Engineer-in-Charge.

The advance payment shall be recovered by deducting at a rate of 12.5% from each interim payment
due to the Contractor, and the total advance shall be recouped by the time the bill value will reach
80% of the Contract Sum. No account shall be taken of the advance (mobilization and equipment
only) payment or its repayment in assessing valuations of work done, Variations, price adjustments or
Liquidated Damages.

30. Performance Security

The Performance Security in the form of unconditional bank guarantee shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall be issued in an amount equal to five percent
(5%) of Contract Price from a Nationalised or Scheduled bank in the Employer’s prescribed format the
Performance Security shall be valid until a date 180 days from the date of expiry of Actual Date of
Completion.

31. Defect Liability and Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Actual Date of
Completion and the end of the Defects Liability Periods shall be remedied by the Contractor at the
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Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. The Contractor shall be
responsible to make good at his own expense any defect which may develop within the period mentioned as
Defect Liability Period in the Contract Data. The Employer shall give the Contractor a notice in writing about
the defects and the Contractor shall repair the defect in maximum of seven (07) days. If the Contractor fails to
repair/remove the defect, the Employer may execute the work by himself and deduct the expense towards the
work from any monies due to the Contractor. The Employer shall have the right to appropriate all or part of
the Retention Money towards the expense in repairing the defects.

E. FINISHING THE CONTRACT
32. Completion

After completion of the work, the Contractor will serve a written notice to the Engineer-in-Charge to this
effect. The Engineer-in-Charge upon receipt of this notice shall conduct a complete joint survey of the work
within seven (07) days and prepare a defects list jointly. The defects pointed out by the Engineer-in-Charge or
his nominee would be rectified by the Contractor within fourteen (14) days and thereafter acceptance report
be signed jointly by the Contractor, Engineer-in-Charge and the Employer. And a ‘Completion Certificate’
shall be issued to Contractor by Employer.

33. Taking Over

The Employer shall take over the Site and the Works within seven (07) days of the Engineer-in-Charge
issuing a certificate of Completion.

34. As Built Drawings
34.1 The Contractor shall supply “As Built” Drawings by the dates stated in the Contract Data.

34.2 If the Contractor does not supply the As Built drawings by the dates stated in the Contract Data, or they
do not receive the Engineer-in-Charge’s approval, the Engineer-in-Charge shall withhold the amount
stated in the Contract Data from payments due to the Contractor.

35. Termination of Contract

35.1 Due to any default by the Contractor, the Employer shall be entitled to terminate the Contractor’s
employment under the Contract by giving one (01) week advanced notice in writing by stating the
reason. The date after seven (07) days from the date of issuance of the Termination Notice shall hence
be defined as "Date of Termination”. The Contractor will be paid for all works duly and properly
completed up to the Date of Termination but shall not be entitled to anticipated profit or any
consequential or indirect loss or damage and shall hold harmless and indemnify the Employer against
Contractor's Contractors/suppliers or third parties arising from termination under this Clause.

35.2 The Contractor had agreed in the event of delay in progress or non-achievement of the Milestone Dates,
The Employer shall reserve the sole discretion right in deploying its own plant and machinery or
engaging third Party to speed up the Contractor’s works and the Contractor’s Contract shall be
terminated with written notice at any point of time without any compensation or claims to be paid to the
Contractor. All additional / extra cost incurred by The Employer shall be charged to the Contractor due
to such event.

36. Payment upon Termination

Full payment to Contractor’s workers, Contractors, suppliers and third parties engaged by the Contractor for
any portion of the Contract works shall be paid in full by the Contractor and thereafter must be removed from
site on or before the Date of Termination. If the Contractor failed to make full payment to these workers,
contractors, suppliers and third parties and/or remove them from site on the Date of Termination, then the
Employer will carry out such duties on behalf of the Contractor. The Employer will recover all cost incurred
due to the performing of such duties on behalf of the Contractor by making deduction from amount/s due to
the Contractor or by any other process.
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37. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either
the Employer or the Contractor the Employer shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any work carried out afterwards to which

commitment was made.
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SPECIAL CONDITIONS OF CONTRACT
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1. General

The Contractor is advised to note that the following Special Conditions are part of the Contract and he will not
have any right to claim at any time for delays or for expenditure incurred by him in fulfilling the following
special conditions.

2. Scope of Works

2.1  The Contract Works shall comprise of but not limited to:-

All the Softscape works, pertaining to the Landscape works, will have to be done at AT
HANDICRAFT ZONE OF MAHINDRA WORLD CITY AT JAIPUR as per the special
conditions of the contract. The entire project area is primarily low fertile with the basic nature of the
soil being highly saline and almost zero percolation which allows selective vegetation. While utmost
care has been taken on landscape proposal for the area but plantation works require dedicated effort for
ensuring survivability of the planting materials requires appropriate level of expertise and experiences
in handling of the work .The landscape shall be in stages, primarily as per the availability of the site
after completion of the Civil Works on the desired stretch. The broad scope of work is mentioned as
below while the detailed performance of the contractor shall be gauged based on the schedules as
provided in the “Section-5 of Special Conditions of the Contract”.

211

212

213

SPEEDY WORK: Follow-up with the Civil Contractors for handing over of the site in desired
state for speedy landscape works. Owner shall not be responsible for any delay on account of
the said reasons whatsoever.

SITE CLEARANCE: The landscape Contractor shall ensure the area of concern to be cleared
of all the unwanted materials like cement mix, aggregates, debris, and wastes of any type or left
over of the civil contractors before starting his work. The same should be cleared off by the
civil contractor and to be followed-up by the landscape contractor. In-event of the same not
being removed off the site by the civil contractors, Landscape Contractor shall be required to
get the undesirable waste including wild vegetations cleared off the off the site as per
instruction of the Site-In-Charge. The site clearance and preparation shall be at no additional
cost but form the part and parcel of the landscape works. The site shall be signed of for
landscape works only after sign-off by the Site-In-Charge on joint inspection with the
Landscape Contractor.

SOIL PREPARATION: Rough grading and earthworks per section 2 of the specification.
This work shall include the supply, placement, shaping of earth berms, and or excavation and
removal of unwanted soils to tip, as may be required and as indicated in the grading drawings,
details and tender documents. This section includes the setting and formation of rough grading
to plus or minus 15cm with suitable materials to achieve the level, berms and earth contouring
as indicated in the drawings and documents. This section includes the fine grading to finish
levels to plus or minus 25mm. The contractor shall be responsible for plantation works in the
right soil medium (pH-value not exceeding 7.5) besides other chemical composition suitable
for planting materials. The contractor shall be required to get the proposed good soil tested as
recommended & accepted by the owner for entire Landscape site at definite intervals (As per
instruction of the site-in-charge) as per instruction of the Site-In-Charge. Also the soil test shall
be for the final mixture ready for plantation and should be reported appropriate for plantation
works. The test will be conducted on behalf of the contractor by the owner and shall be liable
for deduction form the landscape bill as raised by the contractor on plantation works. Also the
contractor shall be required to create landforms (mounds & berms) as per drawing and
instruction of the site-in-charge for facilitation of the drainage and aesthetic value in the
landscape area. This section includes the fine grading to finish levels to plus or minus
25mm.The payment shall be on the basis of the total volume of the earthworks payable in
cu.mt.
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2.2

2.3

2.4

2.5

2.6

2.7

2.14 PLANTATION WORKS: The landscape contractor shall be required to complete the
plantation works as per the planting schedule provided in “Section-5 of Special Conditions of
the Contract”.

2.15 MAINTENANCE WORKS: The contractor shall be responsible for maintenance of the
plantations works as per the schedule in “Section-5 of Special Conditions of the Contract”.
Including general cleanliness of the landscape area for entire period of the contract.

All the Contract Works shall be executed in full compliance with the Specifications of the Contract and
all requirements and always to the satisfaction of the Employer.

The Contractor shall be deemed to have inspected, tested and examined the site and surroundings and to
have satisfied himself as to all the conditions, factors and risks which can be reasonably obtained or
inferred from the inspections, tests and examinations that may influence or affect the progress and cost
of Contract Works.

The Contractor acknowledge that he understands the Special Economic Zone (SEZ) rules and
regulation as per SEZ Act 2005 and he further acknowledge that he will abide all the rules and
regulations of SEZ Act, laws related to custom duties, notified area and all other related things affecting
the Contract works directly or indirectly and shall not make any claim in any account whatsoever
related to SEZ acts, rules and regulations.

The Contractor shall resolve local constraints and problems, liaise, seek, and obtain any consent,
permit, license, approval, etc. from all Relevant Authorities including paying all fees, charges, levies,
etc all at his own cost.

Clearing all debris and disposing to location approved by Relevant Authorities during progress of
Contract works and before and after the dates of Completion.

All temporary works, haul/access roads that are necessary for the proper and due completion of the
Contract Works.

GENERAL -TERMS OF REFERENCE FOR WORK EXECUTION

Terms of Reference Description

Design & Details Contractor has to work as per the designs and lineout details

provided by Landscape Consultant. Difficulty on site in execution as
per the plan/ design has to be brought to the notice of site-in-charge
immediately.

Any discrepancies in the design subject to execution hurdles and
alteration required should be reported to site-in-charge and the same
should be improvised by the landscape consultant or as per
instruction of the site-in-charge and contractor shall have to work
only after due approval of the modification.

b)

Landscape Site The landscape site should be free of any Construction Debris or wild
Preparation vegetation. It shall be responsibility of the contractor to ensure that

the site is in working condition as per instruction of the
site-in-charge. The contractor shall also ensure proper grading of the
landscape site in terms of aesthetics as well as drainage providing
mounts and slopes with a gentle slope towards natural drainage
direction All rubbles and debris if any and dispose it of in the
suitable location possibly in low lying areas as identified by the
contractor and approved by site-in-charge.

Soil Testing The Soil to be used as Top Soil (Good Soil/earth) for all plantation

works shall be primarily imported fertile soil from agriculture fields
off the site.

The contractor should get the soil test report and accordingly with
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experts and consultants would meet the requirement for additives
and soil conditioner to possibly maintain pH value of the soil
between 7.0 - 7.5 before plantation works. Also after every 6 months
or as required on poor performance of the plantation shall
accordingly get the soil tested and measures taken for maintaining
the pH value within acceptable range. Also Contractor shall
undertake treatment as per advice of the experts to soil conditioning
during the entire maintenance period

d)

Manpower
Employment

Contractor should employ qualified & experienced garden
supervisors and adequate number of gardeners to maintain the
quality of garden and tree plantation to the satisfaction of
Horticulture Department. A senior supervisor [M. Sc. (Horticulture)
or B.Sc(Agriculture) with 8-10 Years of relevant & similar work
Experiences. should be deputed as an overall in-charge of the whole
contract who will ultimately report to the Site-In-Charge

The deployment of the maintenance staff should be adequately
provided as per the Schedule of the Maintenance Staff

Handing Over

The complete work can be chosen for completion in stages provided
the same is submitted as a structured schedule for work completion
showing stage completion as milestone before start of the work and
hence approved by the site-in-charge. The stage completion of the
work shall be deemed as part completion and liable for maintenance
period of the contract agreement. However, final completion liable
for issue of the virtual completion of the work shall be only after
completion of the total work for which the contract agreement has
been made of Date of

Billing

a) Running Bill shall be raised based on virtual completion of
the partial scope of work as milestone completion of the
work order value. Billing will be done on the basis of actual
quantum of work done.

b) Tree /Palms Plantation would be considered as per number
of trees

¢) Shrubs/Ground Covers/lawn plantation would be
considered as per area in Sg.mt with spacing of shrubs as per
specification provided in the drawing/BoQ

9)

Penalty

For evaluation of maintenance work, a joint inspection will be
carried out on 25™ day of every month or the 1% working day after
the schedule date.

a) Damage to lawn/ hedges/ edges/ ground covers etc.: Term
‘Damage’ represents any kind of unhealthiness or
un-acceptable look to the garden features. A fine of
Rs.500/-per sq.mt shall be imposed on
unhealthiness/mortality of the shrubs on basis of the
plantation bed. The contractor shall be required to attend
special care to the plantation bed. In absence of proper care
and attention, the plantation bed not in state of acceptance
by Site-In-Charge, further fine of Rs.50/- per/ Sq/mt/week
shall be levied till the period the state is re-instated into good
health by application of fertilizers/insecticides/pesticides .
In case of the plants suffering mortality, the same shall be
replaced immediately to avoid penalty.
b) Dieing of Designated trees: the term ‘Designated Tree’
represents the new plantation or the trees computed for their
maintenance during joint inspection after award of contract.
Death or Poor maintenance state of trees will cause fine @
Rs. 500/- per tree at the end of the month. The trees have to
be supplied and planted at the respective location at the
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earliest, failing which will lead to increase in penalty by
10% i.e. Rs. 55/- per Tree up to the time the tree is
replaced. The fine shall be deducted from the quarterly stage
payment.

The lawns shall be maintained green with the desired maintenance
effort. The contractor shall be liable for being fined in event of the
lawns not performing as desired by the owner. The fine shall be
Rs.50/- per sg.mt of the lawn area not found acceptable or dead.

h) | Disposal of a) The arrangement of transport for disposal of waste, shifting
Woaste-General of plants, etc. has to be made by the contractor. The
Cleanliness of generated waste has to be disposed off within 48 hrs of
Landscape Site generation or as instructed. Failing which arrangement shall

be made for disposal of the same by the owner at risk and
cost of the landscape contractor.

b) It is the contractor’s responsibility to keep the garden in
green, healthy and in proper condition all the time. owner
will provide the place for disposal of garden waste within
premises for Vermi-composting to be compulsorily adopted
by the Contractor

i) | Provision for Water a) For Trees-@ 20 ltrs/every alternate day of watering should
be provided to each of the tree planted.

b) For Shrubs-@15 ltrs/sq.mt/every alternate day of watering
should be provided by the contractor

¢) For Lawns-@ 25 Itrs/sq.mt/weekly requirement of watering
should be provided by the contractor

d) Water will be provided by owner free of cost. Wherever
irrigation tap connection is not available, watering should be
done with water tankers or appropriate methodology. The
maintenance of tankers or any appropriate system shall be
integral responsibility of the Contractor to meet the watering
requirements of the Trees, shrubs and lawns under any
circumstances.

J) | Electricity Owner shall provide point electrical connection wherever possible
but in case of un-availability of the same it will be Contractor's
responsibility to make arrangement for Diesel Genset to meet their
requirement. The use of electricity shall be on chargeable basis. The
contractor shall install electricity meter and shall pay for the metered
readings as per the rates settled with the owner.

k)| Maintenance The Contractor shall adhere to the maintenance schedule During the
maintenance period of all the Plants, contractor shall be responsible
for any replacement towards mortality and the trees or the area of the
plantation under shrubs/creepers/ground covers etc should be in
healthy condition during the inspection conducted by the
site-in-charge on every 25th day of the month to avoid the penalty
clause (g) and also subsequently amounting to holding of the
payment due for quarterly installment..

Contractor shall maintain record of maintenance & operations on
site and submit daily report for all the areas certified for virtual
completion of the work. Also the contractor shall take note of the
observation of the site-in-Charge or his representative/Horticulturist
and seek compliance of the same at the earliest before nearest
schedule to avoid any penalty as per penalty terms
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Reports

The Contractor shall submit daily report on the deployment details
as well as work planned for the day to the Site-In-Charge in
prescribed format. All instructions and activities shall be recorded as
per the desired format. Any problem or hindrance shall be brought to
notice in the daily report along with evidence in form of
photographs. Also the contractor shall be required to maintain Stock
Register at all times for the planting material sourced to Owner’s site
and Supply for plantation in the Nursery maintained by the
Contractor.

m)

Nursery Maintenance
Office Set-up

The Contractor shall be required to set-up Office for its staff and
Nursery with good micro-climate to store the supply of the plants. In
case of propagation of the plants in the nursery, the same shall be
used on site only.

Vermi-Composts

Contractor shall mandatorily have Vermi-Composting System
developed at appropriate location where all the pruning wastes,
organic wastes shall be dumped with weeds, weed seeds or bulbs,
stones etc., mix it well in the soil in the ratio ( 6:1), level as per
grade.( point of unloading 0-50m). The process shall be require
approval of the site-In-Charge and periodic maintenance of the
activity. Approval of site in charge prior to dispatch of material for
use on site is must.

Payment Schedule

The Payment shall be processed on the basis of the area handed over
after development and planting as completion of the milestone .The
certificate and the date there in for the virtual completion of the work
shall entitle the contractor for continuance of the maintenance for 12
months.

Payment Terms based on the item rates for the quantum of the
certified virtual completion of the work shall be as follows

30% -On Virtual Completion of the Milestone
15%-After 3 Months of the virtual Completion
15%-After 6 Months of the Virtual Completion
20%-After 9 Months of the Virtual Completion
20%-After 12 Months of the Virtual Completion

The site-In-Charge shall be fully empowered to hold the payment in
case the contractor is observed negligent to the maintenance works,
mortality of plants not attended by the contractor for immediate
replacement of the same by healthy plants.
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PLANTING SCHEDULE

Tree Plantations

Terms of Reference

Instruction & Procedures

Supply of Trees

Physical Condition

All plant materials shall be healthy, sound, vigorous with good
foliage, Plants supplied shall be conforming to the names listed on
the plant list. No plant materials will be accepted if branches are
damaged or broken. All material must be protected from the sun
and weather until planted

Health of Trees

All plant materials shall be free from plant diseases, insect pests,
or their eggs, and shall have healthy well-developed root
systems.Plant material shall be well formed and shaped true to
type and free from disease, insect and defect such as knots,
windburn, sun-cold, injuries, abrasion or disfigurement.

Specification of Trees

In no case, the specification of the material in terms of height,
Girth & Foliage as mentioned in the BoQ shall be acceptable for
plantation works.

In case of in-availability of the particular species or the planting
material as per specification in BoQ ,the alternate species or lower
specification as the case may be shall have to be approved by
site-in-charge in special case after due confirmation of the
landscape consultant.

3. Lower Specification as mentioned in the BoQ accepted by
the site-in-charge under special condition shall be
re-negotiated for a lower rate depending upon the
specification of the plants sourced by the contractor.

Planting of Trees

Pit Size

Minimum Pit Size for all trees should be of the size
ImtX1ImtX1.2mt

Incase of larger trees pit size should be of 1.2mtX1.2mtX1.5mt

Soil Preparation- Preparation of
tree pits:

The soil shall be essentially good Earth mixed with 1/3" of
decomposed farmyard manure along with additives like Gypsum,
sulphur ,Zinc Sulphide (ZnS)etc to maintain ph-value of the soil
between 7 - 7.5.

Planting of trees

a) Planting of trees and stacking / propping to protect the
trees from wind and irrigate on need basis. Maintain the
tree basins - free of weeds by regular hoeing.

b) Planting the tree with root ball in the pit (tin grown / poly
bag grown) after removing carefully and without
disturbing the root. Pressing the soil firmly around the
tree planted. Preparing the basin around the tree and
watering after staking and tying. The plant should be well
maintained, disease free, well trimmed at the time of
handing over. In case of death of the plant the contractor
need to replace the same with equally well grown healthy
plant.

Stacking / Propping

To ensure protection from Winds-staking/ propping it with
bamboo tripod using jute string. In all condition, tree should be
standing in erect position. The staking should have anti-termite
treatment.
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Fertilizers /organic solid manures
and liquid manures, spray
bio-insecticides, parasites,
predators

All the planting materials shall be periodically examined for
termite attacks or plant disease and appropriate measure
(application of liquid manures/ growth regulators/ pesticides as
per need, weeding regularly so as to keep the plant healthy all the
time) shall be undertaken for entire period of the contract..

Required at the time of Plantation and entire period of
maintenance as per Maintenance Schedule

Watering Arrangement

Making basin around Trees ( 1mtr dia clear space) and
maintaining Tools and Tackles/Hose-pipes, tractor mounted
Water Tankers or as required in sense all arrangement for water
distribution and watering equipments/manpower to be managed
by the Contractor for watering the trees;

Handing Over of Trees

Name Plate for Trees

All Tees planting should have Name Tag with name of the
relevant species and well placed on trees with good visual
characteristics. In case of row plantation of similar species, the
same can be repeated at definite intervals may be on every 5th tree
from the start

Maintenance of Trees

Maintenance of Trees

Apart from the essential watering of the plants as per the
maintenance manual, Nurture the trees with organic solid manures
and liquid manures, spray bio-insecticides, parasites, predators to
protect the trees from pest and disease. Amend the soil on regular
basis with proper soil amendments to keep the pH level between 7
- 7.5 after completion of (12) Twelve month maintenance period
the plants should be maintained by regular watering, weeding,
replacing dead plants, applying pesticides, Use of plant physical
protection measures etc. so as to grow them vigorously.

Newly Planted should be maintained by

1) Watering every alternate days @ 20 ltrs/watering cycle
2) Applying FYM @ 10kg/ tree/ annum

3) Trimming, prunning as & when required under guidance of the
site-in-charge etc.

4)The Trees should have proper staking so as the tree should stand
erect till the Tree settles with no possibility of bending due to
Wind or Rain
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Shrubs Plantations

SI.No

Terms of Reference Description
A Supply of Shrubs,Creepers,Ground Covers

Health of Plant material shall be well formed and shaped true to type and free from

Shrubs/Ground disease, insect and defect such as knots, windburn, sun-cold, injuries,

Cover/Creepers etc abrasion or disfigurement.

Physical Condition All plant materials shall be healthy, sound, vigorous with good foliage, and
free from plant diseases, insect pests, or their eggs, and shall have healthy
well-developed root systems. Plants supplied shall be conforming to the
names listed on the plant list. No plant materials will be accepted if
branches are damaged or broken. All material must be protected from the
sun and weather until planted.

Specification of Shrubs | The species should be in appropriate specification in terms of height &
Foliage as provided in BoQ.

Species below specification shall be liable for deduction of the item rate as
agreed upon.
B. Planting of Shrubs,Creepers,Ground Covers

Bed Sizes

As per the specification and depth should be minimum 300 mm deep
exclusive of the top 50mm where top edge is defined for watering and
flooding. The plantation bed shall be the basis of all billing purpose
including maintenance charges to be paid to the contractor

Soil Preparation

a) Dig and remove all weeds, debris, rubbles, and stones from 18"
depth of the surface soil level to be maintained in due course. The
soil shall be essentially good Earth mixed with 1/3 of decomposed
farmyard manure along with additives like Gypsum, sulphur etc to
maintain ph-value of the soil between 7 - 7.5.

b) Preparation of soil for grass, ground cover, edges, shrubs and
flower beds: . Then prepare the same soil with 2-3" thick layer of
well decomposed, weed free farm yard manure or vermicompost.
Treat the soil with chloriphyriphos / Lindane / Neemcake depends
upon the infestation of soil borne pests. Treat the soil with proper
herbicide to control the weeds only on need basis. Finally level the
soil as per the drawing or planting details.

c) Preparation of pits for shrubs, creepers and hedges : The bed shall
be prepared with good earth mixed with 1/3 quantity of
decomposed faryard manure along with

Planting

a) a sapling of shrubs, ground covers, lilies, suckering plants etc. as
per design plant spacing — 30-60 cm. maintaining( application of
liquid manures/ growth regulators/ pesticides as per need, weeding
regularly so as to keep the plant healthy all the time) it for a period
of 12 Months days from the date of virtual completion of
development work
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b)

Planting shrub/ground cover- Planting of shrub in the bed prepared
earlier by filling garden soil and manure (67:33 ratio).Planting the
shrub with root ball in the pit (tin grown / poly bag grown) after
removing carefully and without disturbing the root. Pressing the
soil firmly around the tree / shrub planted. Preparing the bed around
the shrub and watering after staking and tying. Maintenance of
shrub/ground cover up to 12(Twelve)months by regular watering
and attending the inter-cultivation practices such as weeding,
racking, watering gap filling ,free of weeds by regular hoeing. etc.
The plant should be well maintained, disease free, well trimmed at
the time of handing over. In case of death of the plant the contractor
need to replace the same with equally well grown healthy plant.
Nurture the shrubs/ground cover with organic solid manures and
liquid manures, spray bio-insecticides, parasites, predators to
protect the trees from pest and disease. Amend the soil on regular
basis with proper soil amendments to keep the pH level between 7 -
7.5

d)

Planting hedges / edges - Planting of hedge / edge in the ground
prepared earlier by filling garden soil and manure Preparing a pit of
require size (for accommodating the root ball of plant) Planting the
plants in 2/3 rows (as per instructions) at specified distance with
root ball removed carefully and without disturbing the root ball
from poly bag. Pressing the soil firmly around the plant Preparing
the basin for watering. Maintain hedge / edge up to two months by
regular watering and attending the inter-cultivation practices such
as weeding, raking, gap filling, trimming and pruning etc. The
hedge / edge should be well maintained, disease free, well trimmed
at the time of handing over. In case of death of the plant the
contractor need to replace the same with equally well grown healthy
plant.

Planting Ground cover - Planting of ground cover plants in the
ground prepared earlier by filling garden soil and manure.
Preparing a pit of require size in the ground. Planting the ground
cover plant root ball at nine inches apart in the pit after removing
carefully and without disturbing the root ball. Pressing the soil
firmly around the plant Preparing the basin around the plant
watering. Maintenance of ground cover up to two month by regular
watering and attending the inter-cultivation practices such as
weeding, raking, gap filling, trimming and pruning etc. The ground
cover should be well maintained, disease free, well trimmed at the
time of handing over. In case of death of the plant the contractor
need to replace the same with equally well grown healthy plant.

Fertilizers /organic | Required at the time of Plantation and entire period of maintenance as per
solid manures and | Maintenance Schedule

liquid manures, spray
bioinsecticides,
parasites, predators

Watering Tools and Tackles/Hose-pipes, tractor mounted Water Tankers or as
Requirements required to be managed by the Contractor for watering the trees;

Handing Over of Shrubs

Date of Handing Over | The Shrubs planting should be done in the selected stretch as released

complete /partial scope of work
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Name Plate for Shrubs

The Shrubs planting shall be provided with Name Plate to specify the type
of shrubs planted as per the bed and in case of longer beds at appropriate
intervals so that the same can be identified at distant observations

Maintenance of Shrubs

After completion of 12(Twelve) month maintenance period the plants
should be maintained by regular watering, weeding, replacing dead plants,
applying pesticides etc. so as to grow them vigorously.

b) Trees & plants: should show regular healthy growth through regular
maintenance by manuring, fertilizing. Use of plant protection measures,
adequate watering etc.

1. Maintenance of all developed features ground cover, hedges and shrubs
etc. of the complex. Maintenance work includes timely pruning, weeding
and cutting of ground cover plants, hedges, edges, plants planted in the areas
mentioned above. Application of fertilizers, manure, etc to the lawn, plant
and spraying pesticide etc. as and when required.

2. Seasonal flower beds have to be replaced as and when required
(approximately thrice in a year). Plant species can be changed w.r.t. season
only in consultation with horticulture department.

3. Removal of wild grass normally found growing in rainy season by
cutting and/or uprooting so as to keep the areas free of grass.

Supply of Lawns

Plant material shall be well formed and shaped true to type and free from
disease, insect and defect such as knots, windburn, sun-cold, injuries,
abrasion or disfigurement.

Supply and planting of lawn: Planting of lawn grass ( Paspalum/ cynadon
sp./ zoasia sp./ stenotaphrum etc) as per drawing without disturbing the
desired gradient and level, maintaining (forking, mowing, weeding, fertizer
application) it for a period of 12 Months of completion of virtual
completion( No irrigation system provided, however water is available free
of cost). Contractor has to make his own arrangement for water distribution)

Specification of Lawns

Supply and Laying of carpet lawn (zoasia sp.) as per drawing without
disturbing the desired gradient and level, maintaining (forking, mowing,
weeding, fertilizer application) it for a period of 12 Months of virtual
completion of development work( No irrigation system provided, however
water is available free of cost). Contractor has to make his own arrangement
for water distribution)

Planting of Lawns

Soil Preparation

Top 200 mm depth: The soil shall be essentially good Earth mixed with 1/3"
of decomposed farmyard manure along with additives like Gypsum, sulphur
etc to maintain ph-value of the soil between 7 - 7.5.

Dibbling of grass: Fine level the soil, apply thin layer of sand, vermicompost
and Neemcake mixture of 1" thickness and dibble the grass at 3" distance.
Roll the lawn after planting. Irrigate the lawn regularly. Remove weeds on
periodical basis. Nurture the lawn with organic, bio-insecticides, parasites,
predators to protect the lawn from pest and disease. Mow the lawn regularly
and maintain the grass at 50 mm (2") height. Trim all the edges after
mowing; keep the edges with trees, shrubbery and flower beds clean.

The Carpet Grass primarily Japonica would be brought in Rolled carpet
form in healthy condition and shall be placed on the already prepared
surface and Light roller should be used for setting of the adges for smooth
carpet lawns. The watering of the lawn should be sufficient for thriving of
the lawn to grow then vigorously

Planting
Fertilizers /organic
solid manures and

liquid manures, spray
bio-insecticides,

Required at the time of Plantation or as per maintenance schedule
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parasites, predators

Watering Tools and Tackles/Hose-pipes, tractor mounted Water Tankers or as
Requirements required to be managed by the Contractor for watering the trees;
C. Handing Over of Lawns

The lawn areas should be considered fit for handing over once the lawns
have settled and the surface starts showing the lawn effect.

D. Maintenance of Lawns

For 12 (Twelve) month maintenance period the Lawns should be maintained
by regular watering, weeding, replacing dead Spots, applying pesticides etc.
S0 as to grow them vigorously.

The Lawn should be regularly mowed and maintained as good green carper
till the final completion of the maintenance period as per the maintenance
schedule.

3. MAINTENANCE SCHEDULE

31 GENERAL OBLIGATIONS

3.1.1.

3.1.2.

3.1.3.

3.1.4.

3.1.5.

3.1.6.

3.1.7.

The Landscape Contractor shall maintain the works for the maintenance period. The Employer
reserves the right to terminate the maintenance period at any time, whereby no additional charges
are to be made by the Landscape Contractor to the Employer.

The extend of the landscape to be maintained by the Landscape Contractor shall be deemed to
cover and include all softscape landscape areas within the overall project boundaries as shown on
the drawings including any existing soft landscape not affected by the Sub-Contract works and
retained intact or nearly so through the end of the Sub-Contract period as well as all the landscape
works covered in the Sub-Contract scope of works. No additional charges will be allowed unless
specifically agreed to by the Landscape Architect in writing.

The Landscape Contractor’s Horticulturist shall inspect the site every day and shall submit report
to the owner on their actions and closure of the pending works .Also on weekly basis, the
Contractor’s Horticulturist shall prepare a brief schedule of operations planned for the week with
target dates.

The daily report and the weekly schedule shall be running record of proposed operations which
would be checked at the maintenance inspections every month. If in the opinion of the Landscape
Architect/Site-In-Charge, the maintenance works have not been satisfactorily carried out
according to site conditions and the specifications, the quarterly payment will be withheld until
the works have been satisfactorily carried out besides the penalty as in the penalty clause.

The Landscape Contractor shall take all necessary measures to ensure that all pot plants, trees and
shrubs and other plants shall thrive and become established within this period. All landscape areas
will be inspected and list of remedial works issued after each inspection. All items on the remedial
lists are to be carried out by the time of the next inspection.

The Landscape Contractor shall keep the landscape areas clean and tidy at all times and dispose of
all waste materials arising from the cleaning.

If the Landscape Contractors works are found to be unsatisfactory, payment shall be withheld and
the maintenance period extended for the period of time that the landscapes maintenance has not
been satisfactory. All cost associated with the extension of time shall be borne by the contractor.
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32 MAINTENANCE OF PLANTED AREAS : TREES, SHRUBS, CLIMBERS, HERBACEOUS
PLANTS AND GROUNDCOVERS

3.2.1

3.2.2.

3.2.3.

3.2.4.

3.2.5.

3.2.6.

3.2.7.

3.2.8.

3.2.9.

3.2.10.

3.2.11.

The Landscape Contractor shall water all trees, palms, shrubs, groundcover, herbaceous plants
and other planting areas as often as necessary to keep the ground moist all around and to the full
depth of the roots.

Only fresh water shall be used for the Works. The Owner shall provide water requirement of the
planting materials but watering shall be all time (Work presence of the Contractor on site)
responsibility of the Contractor till the time proper system (Irrigation) is placed by the Owner.
Landscape Contractor shall supply all water requirements at his own costs. The Landscape
Contractor shall supply his own hoses and sprinklers to distribute the water.

Water shall be applied using an approved rose or sprinkler so as not to cause compaction or
wash-outs of the soil or loosening of plants. The Landscape Contractor shall immediately make
good any such damage.

All planting beds are to be kept in a weed free condition with a weeding operation as per
maintenance schedule or more regularly as required. All weeds, stones and rubbish collected from
this operation shall be removed from the site by the Landscape Contractor.

Firming up and adjusting of stakes/ties shall be carried out monthly to ensure that the trees and
shrubs are firmly held in ground. If required, guy ropes or tree ties shall be adjusted, tightened or
loosened. If tree ties or ropes are rubbing the bark of the trees, the ties are to be taken off and
retied. Any damaged branches are to be carefully pruned and the wounds sealed.

All protective fencing is to be maintained and kept in good condition as long as required on site.

All shrubs and groundcovers are to be reviewed monthly and pruned as per maintenance schedule
or as and when required during the Maintenance Period to promote bushy growth and good
flowering characteristics. The shrubs shall be checked and all dead wood, broken, damaged or
crossed branches shall be cut back, depending on species.

Pruning for all plants shall be carried out as follows :

Pruning is to be done with the cut just above and sloping away from an outward facing healthy
bud.

Removal of branches is to be done by cutting flush with the adjoining stem and in such a way
that no part of the stem is damaged or torn.

Ragged edges of bark are to be trimmed with a sharp knife.

Any cuts or wounds over 25mm diameter are to be painted with an approved sealant such as
Arbrex after trimming.

All pruning are to be cleared up and removed from operation site after pruning for
Vermi-Composting.

All hedges, mat forming herbaceous plants and groundcover plants shall be clipped with shears as
often as necessary (at least monthly) to maintain a tidy appearance. Tall hedges are to be cut to
forms shown on the drawings.

Selective pruning of flowering plants shall be done where special flowering characteristics are
required such as for Ixoras, Hibiscus, Bougainvillea etc

The Landscape Contractor shall on continual basis supervise and attend to fertilizer needs/disease
control/termite or fungus control as maintenance operations during the entire period of contract
An approved fertilizer/insecticides/pesticides shall be applied to each plant at the rate provided in
the maintenance schedule or as suggested by the Horticulture Advisor to the Owner. Fertilizer
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3.2.12.

3.2.13.

3.2.14.

3.3 MAINT

3.3.1.

3.3.2.

3.3.3.

3.34.

3.3.5.

3.3.6.

3.3.7.

Bid

shall apply the fertilizer evenly spread over the entire area and lightly forked into the soils. All
areas shall be well watered immediately after application of fertilizer.

The horticultural requirements of different plants or areas may involve variations to those
techniques (such as the use of organic liquid fertilizers for sensitive plants) and variations in
method will be authorized as required.

Mulching. An additional 25m deep mulching layer is to be spread over all planted areas (except
groundcover and turf), once every 6 months or as specified in Maintenance Schedule.

The Landscape Contractor shall make regular weekly checks to ensure that the plant material is
insect and pest and free.

ENANCE OF LAWN AREAS

The Landscape Contractor shall mow all lawn areas using approved cutting equipment to maintain
a close sward to a height of not less than 20mm and not move than 45mm for all grass types.
Mowing shall be carried out weekly, except in dry weather and grass shall not be allowed to flower
between cuts. All clippings to be gathered up and removed.

All grass areas are to be watered during dry weather as often as is required to keep the grass green
and the soil moist. The Landscape Contractor shall make weekly inspections are to be made to
determine the need for water.

Fertilizer of NPK value 10-15-15 or similar approved be spread at a rate of 40gm/m2 over all grass
areas at 6 months intervals using approved spreading equipment to give an overall even spread.
Every three months between the NPK application the grass areas will receive and application of
46-0-0 at 1kg/100m2.Grass areas that have been fertilizer shall be watered immediately. If the tops
of the Anoxopus turn red a light application of lime using magnesium, limestone or agricultural
lime in powder form is to be applied in dry weather at a rate of 50g/m2. After application this is to
be well watered into the soil.

The Landscape Contractor shall apply top dressing of not more than 15mm depth of fine sand and
granulated compost raked and spread evenly over the lawn areas to fill in the low spots and level
the grass areas. The next top dressing shall be applied only after the grass has grown to a mow able
height.

There shall be at least two applications of top dressing during the maintenance period. If
depressions or bumps over 25mm deep or high occur in turf areas during he maintenance period
these are to be leveled out by lifting the turf and raising the soil level with sand/compost mix or
trimming soil to level grades, followed by re-turfing.

Grass areas are to be kept free from weeds, annual grasses, fungus and insect attack, and stones or
other debris throughout the maintenance period as often as is required. Assessment of these
operations is to be prepared on the basis of the bi-weekly maintenance inspection chart.

If compaction or consolidation takes place or hard panning or baking of the soil occurs, the soil

areas are to be well watered first and lightly loosened by mechanical means such as spiking,
slitting or hollow tinning using equipment approved by the Landscape Architect.
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3.4

3.5

DETAILS OF PERIODIC MAINTENANCE ACTIVITIES

Frequenc | Period/Duration after Handing
SI.LNo | Operation y(Times) | Over
As per Demand or as specified
1 Irrigation under
(@) In Summer 15 Month-Every Alternate Day
(b) In rainy Season 5to7 Monthly or as per climatic condition
(c) In winter 10 Monthly
2 Weeding- 2 Monthly
3 Forking of the Plants & Shrubs- 2 Monthly
4 Edging- Once Monthly
5 Grass Cutting- 2 Monthly
Trimming of  Shrubs/Ground Monthly or as per instruction of
6 Covers: Once the site-in-charge
7 Pruning of Big Trees 2 Yearly
Mulching i.e., 50mm thick layer
fine powdered FYM or Cocopit
8 /vermin-compost Once Once in a month
9 Fertilizing
Lawn (NPK value 10-15-15)-250
Grm/sg.mt at interval of  after Quarterly/Half Yearly as
(a) planting with enough watering Once instructed by Site-In-Charge
Shrubs & Ground Covers etc @ 50 Quarterly/Half Yearly as
(b) grm per sq.mt with enough watering | Once instructed by Site-In-Charge
Quarterly/Half Yearly as
(c) Trees @ 50 grams per Tree Once instructed by Site-In-Charge
10 Gypsum+ Sulphur for maintaining Once Yearly
pH Value at 7 to 7.5 @ 200 grm/sq.mt
or as instructed by Site-In-Charge in
consultant with Horticulturist or
Landscape Consultant
11 Site Cleaning & maintenance of Daily As & When required but site
General Appeal of the Site should be maintained clean

DETAILS OF MAINTENANCE STAFF REQUIREMENT

As per the minimum need of the maintenance requirement to the landscape developed area on gross
basis as per the maintenance schedule, the following number of the person shall be required for desired
activities based on the 5 Acres(20235 sq.mt) area under landscape.
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SI.No | Manpower Description Nos

1 Trained Gardeners+ laborers 12

2 Supervisor 01

3 Tractor Driver & Helper 02

4, Total Manpower (per 5 Acres) 15 Nos
Besides, the contractor shall have to deploy a horticulturist as per criteria specified in the

“Section-5 : Special Conditions of Contract” Clausel(d)

4. SOIL TESTING

The Contractor shall be required to get the soil test done as per instruction and supervision of the
Site-In-Charge for ensuring the soil correction before the plantation works. The soil test shall be done

@ minimum 20 Nos, the location selected randomly by the Site —In-Charge.

SI.No Parameters Acceptance value

b pH Value 7.5

2) Nitrogen Between 25-60 ppm

3) Total Soluble Solids 0.01%

4) Chloride 20 mg/kg

5) Carbonates Between 1 & 60%

) Organic Matter Between 1 & 60%

g Phosphorous Between 4 & 5 ppm

8) Calcium Between 150 & 250 ppm

9) Magnesium Between 11 & 20%
Between 7 and 10 ppm

10) Salinity Between 420 & 12 Months0 ppm

1) Sodium Less than 5%

12) Potassium Between 90 & 125 ppm

13) Sodium Adsorption Ratio ( SAR) Between 12% to 15 %

14) Sulphure as Sulphate Between 7 & 12 ppm

15) Iron Between 5 & 20 ppm

16) Boron Between 0.5 & 1.0ppm

17) Zinc Between 1.2 & 3.5 ppm

18) Copper Between 0.3 & 1.0ppm

5. PLANTING PRACTICES-APPLICATION
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51 REQUIREMENT OF SOIL PREPARATION, PLANTING AND MAINTENANCE
MATERIALS

5.1.1

5.1.2.

5.1.3.

5.1.4.

5.1.5.

5.1.6.

5.1.7.

Soil Conditioner

Soil Conditioner shall be Peat Moss, organic compost composted rice hulls or other approved
fibrous organic matter suitable for mixing with topsoil to make a friable growing medium for plants.
It shall be resistant to rapid decay, free from soluble salts (below 900ppm), pH 6-7, free from large
lumps or debris.

Coco-Peat will not be accepted.

A sample shall be submitted to and approved by the Landscape Architect prior to installation.

Organic Compost

Organic compost shall be an organic vegetable compost produced thorough a horticultural or
industrial composting process. Compost is to be clean, decomposed, smell free, and free of any
debris, refuse, clay or visible fungus. A sample and test data is to be submitted for approval before
use. All compost is to be sterilized before being packed for transport. Any odorous materials
delivered to site will be rejected. Any vermin resulting from use of organic compost will have to be
controlled by the Landscape Contractor within 12 hours.

Peat Moss
Peat Moss shall be fibrous fresh water peat from vegetable fibre. Peat will have a pH of 5.8 — 6.5
and shall be free of soluble salts greater than 900 micromos; Peat shall be free of lumps, sticks or
stones greater than 5mm.

Composted Rice Hulls

Rice hulls shall be partially composted and free from live rice or weed seeds. The rice hull compost
shall be nitrogen stabilized and free of particles greater than 5mm.

Sand

Sand shall be clean, coarse, well graded material, free from soluble salts. Particles shall range in
size so that 80-100% passes the 1mm sieve and 0-50% passes the 250 micron sieve.

Fertilizers

Chemical fertilizers shall be approved granular fertilizers. Fertilizer may be single element or
compound, normal or slow release compound fertilizers. They shall be stored in waterproof sealed
bags under shelter away from water and direct sunlight. Samples shall be submitted to, and
approved by the Landscape Architect, before use in the Works.

Organic fertilizers shall be organic products such as organic liquid fertilizer, pellets or granules
manufactured primarily from organic materials. These products are to be from accredited sources
and technical data indicating sources of origin and manufacturing process must be submitted and
approved before use. Animal by-products must be sterilized before being packed for transport and
odorous materials used on site will be rejected.

Mulches

Mulches shall be an approved friable-composted organic material such as Oil Palm husks, organic
compost or an approved mix. Coco-peat will not be allowed unless mixed in a proportion of 50-50
with another mulching material free from soluble salts or toxic materials and resistant to rapid
decay. Mulches shall have a pH of 5.5 - 7.0. Samples are to submitted to the Landscape Architect
and approved before use.

Mulches are to be applied in a 50mm thick layer over the entire surface of shrub and groundcover
areas. Mulching is to be re-applied to expose soil in planting areas every 3 months after initial
installation until the end of the maintenance period or until complete surface cover by vegetation is
achieved.

Initial mulching is to take place within two days of installation of planting.
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52 STAKING & SUPPORTS

5.2.1. General

Stakes shall always be used when planting instant trees, standards and single stem palms and for
tall shrubs as indicated in the drawings.

Stakes shall be mangrove poles, bamboo or equal and shall be appropriate to the size of the plant
to be supported.

5.2.2. Guying

Guying shall be used for large trees or palms. A minimum of three wire guys are to be used per
tree. Each guy wire is to be fastened by a loop around the lowest branches of the tree at the
junction with the main trunk or stem. Loops are to have protective rubber or plastic hose to
prevent chafing and are to be fastened back to the guy wire by means of U-clamps. Wire shall be
2.5mm PVC coated Gl wire, green colour. Palms shall have 5mm x 3mm x 30mm battons
fastened about the trunk with GI wire at the height where the guy wires are to be secured. Guy
wires will fasten to the battons and not to the main trunk.

Guy wires are to be fastened at ground level to short stakes firmly driven at an angle into the
ground. Stakes shall be 5mm GI coated angle iron or 75mm mangrove. Stakes shall be a
minimum length of 600mm and are to be driven deep enough to resist movement. A notch is to be
made near the top of each stake for the fastening of the guy wire. Stakes shall be positioned
equally around the tree and shall extend at least 300mm beyond the tree pit. Distance away from
the tree shall be gauged on site to provide firm and secure guying. Distance of stakes and final
positions shall be finalized on site to provide firm and secure guying.

Each guy wire is to have one turnbuckle located near the fastening to the stake. Guy wires are to
be kept properly tension and adjusted to maintain the tree in a vertical position without guy wires
being rigid.

5.2.3. Double Staking

Double staking shall be used for standard trees. Two 50mm x 50mm stakes shall be driven into
the ground vertically on either side of and outside the rootball of the tree so as to form a straight
line with the stem at the center. Stakes shall be driven in to penetrate the bottom of the tree pit and
be deep enough to resist lateral movement when tested. Stakes shall not extend beyond the lowest
branch of the tree and if necessary are to be sawn off at the top.

Fastening or securing of the tree may be carried out by using either :

a) Cross bar —a wooden cross bar of same section as the stakes is fastened in a horizontal
position to the outside of the stakes by nails or tying securely at a level below the
lowest branch. The tree is fastened to the cross bar with a single adjustable tie of an
approved rubberized or plastic type with a spacer and shall be fastened to prevent any
chafing or abrasion of the bark. Nails or fittings are not to be driven into the tree trunk.

b) Wire/Hose loops — Two separate wire or rope loops are made about the stem just below
the lowest branch with each being fastened back to one of the vertical stakes. Each loop
is to have a protective outer covering or sheath of rubber hose to prevent chafing or
abrasion of the bark. The wire is to be fastened to the stakes in a manner that allows
adjustment of the tension to be made easily. Tension on each wire to be equal to
maintain the tree in a vertical position. The wire shall be 2.5mm PVC-coated GI wire,
green colour.
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iii. Where directed by the Landscape Architect the tree may be secured with a second set of loops at
a lower level.

5.2.4. Single Staking

Single Staking shall be used for field trees. A single 50mm x 50mm stake is driven vertically into the
ground 150mm — 250mm away from the tree. The stake is driven down beyond the base of the tree pit
and shall be firm when tested. The top of the stake shall be 200mm below the top of the tree. Ties are to
be fastened to avoid rubbing, chafing or abrasion of the bark.

5.2.5. “Dead Man” Guying

“Dead Man” Guying shall be used where directed by Landscape Architect. This method of supporting
trees is for use in areas where other conventional methods of support are not feasible. Prior to
backfilling two pairs of preservation treated hardwood planks, minimum 100mm x 50mm, are laid
across the top of the rootball at right angles so that the trunk or stem is enclosed in a square. The timber
planks should be positioned as far out towards the edge of the rootball as possible but kept
approximately 200mm in from the edge. Two pairs of galvanized or stainless steel cables are then led
over at right angles to the timber planks and the ends firmly fastened into the ground at the base of the
rootball or preferably fastened to a structure nearby. Twin buckles at the mid point of each cable are
installed to tightened the cables to a suitable degree. Cables should be tightened only to hold the
root-ball firm. Over-tightening may cause the rootball to settle deeper into the ground than desired.
Wherever “Dead Man” guying is directed refer to the Sub-Contract drawings for particulars. If Dead
Man guying is directed without a drawing the Landscape Contractor is to notify the Landscape
Architect.

5.2.6. Climber Wires

53

54

55

Climber wire for training climbing plants against walls shall be approved lightweight PVVC coated wire
mesh, fixed at 600mm intervals to Gl screw eyes. Maximum mesh coverage shall be 12 MonthsOmm
high x 2400mm wide. The climbing plants shall be trained through the wire mesh with the shoots
directed upwards and tied.

WATERING OF ALL PLANTS

After planting of all plants are to be thoroughly watered using enough water to soak the ground all
around the rootball. After the water has percolated away leaving the surface relatively dry the soil is to
be lightly cultivated to give an even soil tilth.

MULCHING

After completion of planting, watering and light cultivation operations, a 50mm deep layer of approved
mulch shall be spread over all planting areas except turf and groundcover beds. Mulching is to be done
within 2 days of completing planting and watering in. The cost of mulching is cleared to be included in
the unit rates for planting.

FERTILIZING
After planting and before the commencement of maintenance operations all planting areas will be

fertilized at three month intervals. Planting beds and pits shall be fertilized with an approved slow
release fertilizer at the rate of :

Trees : 250gm per tree

Shrubs/Climbers : 50gm per plant or 50gms/m2

Groundcover : 50gm per square meter

Herbaceous/Rooted shoots : spread around the base of the plants

Turf areas shall receive area 46.0.0 at a rate of 1kg/100m2. All fertilized areas are to be watered
immediately after fertilizer application.
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5.6

5.7

5.8

59

DISEASE CONTROL

The Landscape Contractor shall take all necessary precautions to prevent or eradicate any outbreak of
disease or insect attack.

PLANTING INTO TURF AREAS

Where planting is to be carried out in areas of turf, the turf shall be carefully cut to the size of the tree or
shrub pit, rolled and stored for re-use, being kept moist and in shade. After planting, turf shall be relaid
around the base of the plant. The Landscape Contractor shall replace any turf, which is damaged during
planting operations. Trees in turf areas shall receive a 15cm high plastic trunk collar to protect the trunk
from damage during turf cutting.

PROTECTION OF PLANTED AREAS

The Landscape Contractor shall be responsible for protecting all planted areas. If it is necessary for the
Landscape Contractor to erect temporary protective fencing, the Landscape Contractor shall be
responsible for keeping the fencing in position and in good repair until the end of the maintenance
period. Fencing proposals shall be submitted to the Landscape Architect for approval.

MAINTENANCE PRIOR TO COMPLETION

i. After planting and prior to the onset of the maintenance period, the Landscape Contractor shall be
responsible for carrying out all necessary measures to ensure that the plant material thrives and
becomes established and that the landscape areas are kept in a clean and tidy condition.

ii. The Landscape Contractor shall allow for carrying out the following maintenance operations
when necessary prior to the onset of the maintenance period, all as specified in section 7 of this
specification.

e Replacement of dead/missing plants

e Grass cutting

e Watering

e Cultivation and loosening of soil

e Weeding

e Pruning and clipping

e Firming up and adjustment stakes and ties
e Eradication of pest or insect attack

e Top drawing and mulching

e Fertilizing

iii. The Landscape Contractor shall be responsible for replacing any plants which fail to survive as a
result of inadequate maintenance operations, poor workmanship or poor quality of plant material
prior to completion

iv. The Certificate of completion will not be issued until all plans scheduled on the Drawings and
Schedule of Works is installed in a healthy condition in the manner specified.

Contractor’s Other Obligations

6.1 All safety training and skill development of Contractor’s workers and operators shall be carried

out either by the Contractor or the Employer and all costs related to such training shall be borne
by the Contractor.
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6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

The Contractor shall obtain all necessary approvals/ permission from the Relevant Authorities
including where necessary securing the presence of the Relevant Authorities or their
representative to inspect and supervise the operations in connection with the Contract Works.
The Contractor shall bear all costs, fees, charges etc so imposed for the attendance of the
Relevant Authorities or their representatives.

The Contractor shall be responsible for any damage caused by any work carried out by
Contractor to the existing services and utilities whether shown or not shown in the drawings
from whatsoever cause arising thereof and shall make good to its original condition at his own
costs and expense to the satisfaction of the Employer.

Upon completion of the Contract Works the Contractor shall remove and clear all debris, waste
and/or any excess materials, construction plant, and temporary works from the site and shall do
all things to clear up the site which shall include any cleaning where instructed by the
Employer to other areas affected by the Contract Works. During the Contract period the
Contractor shall ensure that the site is kept clean and in proper order and free from rubbish,
waste or debris and Contractor shall do all things necessary to prevent any damage to or
pollution or the creation of any health or environmental hazard at or around or adjacent to the
Site.

The Contractor shall defend (if requested to), save harmless and indemnify the Employer
against all claims, demands, interest, penalties, proceedings, damages, loss, costs, charges and
expenses arising out of or in connection with any failure, neglect or omission by the Contractor
to perform his obligations under the Contractor any damage to property (including the Contract
Works) or injury to person (whether resulting in death or not) caused or contributed by the
Contractor and/or his servants or agents or independent Contractors appointed by the Employer
to carry out works on behalf of Contractor (whether or not such claims, losses and/or damages
have been insured by the Employer ). In addition, this indemnity shall include all legal costs
incurred by the Employer as a consequence of such claim, demand or proceeding being made.

The Contractor shall, subject to this Contract and other obligations imposed by law, execute the
Contract Works and provide all labour, materials, construction equipment and all things
necessary and incidental for the Contract Works to the satisfaction of the Employer and / or the
Relevant Authorities.

The Contractor shall bear all payments and other related costs on his own in connection with
the execution and completion of additional, rectification, etc, works due to or caused by any
act, default, neglect or omission by the Contractor. This shall also include the employment of
consulting Engineer in Charges, professional experts and such other personnel as may be
necessary for such works.

The Contractor acknowledges that he will not have any objection in re-structuring the Contract
with respect to material and labour in order to realize the exemptions and benefits granted by
the Government whenever required, and he will pass on such benefits to the Employer.

The Contractor accepts that in the event of supply of any material from Employers side
pursuant to Clause 25 (Supply Of Material). The Item rate quoted by the Contractor shall be
re-calculated and the Contractor will not make any claim whatsoever in account of material
part of the rates (including all profits, overheads, taxes etc. all) quoted by him in the Bills Of
Quantity.
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SECTION 4: CONTRACT DATA
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1.

10.

11.

CONTRACT DATA

The following documents are also part of the Contract:

= The Schedule of Other Contractors working simultaneously in the area if any

= The Schedule of Key Personnel ornogram to be submitted along with Bio data of Key
Personnel for approval of Engineer-in-Charge

= The Methodology and Program of Construction

= The Schedule of Key and Critical equipment to be deployed on the work as per agreed
program of construction

The Employer is:

Mahindra World City (Jaipur) Limited
SEZ Project Office

PO: Mahindra World City, Tehsil: Sanganer
Dist: Jaipur (Raj.)

PIN: 302 037

Authorized Representative: HEAD (Infrastructure & Development)

The Name and identification number of the Contract is: LANDSCAPE (SOFTSCAPE) WORKS AT
HANDICRAFT ZONE OF MAHINDRA WORLD CITY AT JAIPUR and the number is
MWCJL/LE/ISW/LS/T_15

The Works consist of Development for Special Economic Zone at Mahindra World City, Jaipur as
described in detail under the caption “Scope of Work™ in the Special conditions of Contract.

The Date of Commencement shall be the date specified in the Notice to Proceed with the work.
The Intended Completion Date for the whole of the Works is One (01) month reckoned from the date of
commencement as indicated in the Notice to Proceed, issued by the Employer. The work shall have the

following milestones

Milestone dates:

Physical completion of works Period from the date of commencement

Milestone 1 will be given at the time of award
Milestone 2 will be given at the time of award
Milestone 3 will be given at the time of award

The Contractor shall submit a work schedule including the commencement date, to reflect the ground
realities and adhering to the schedule of milestone indicated above. This revised work schedule shall be
submitted within 14 days of delivery of the Letter of Acceptance.

The Site Possession Date shall be the date within seven days from the date of issue of Notice to Proceed
with the work.

The Site is located at Mahindra World City (Jaipur) Limited, IT/ITES SEZ. Village: Kalwada,
Tehsil : Sanganer, District: Jaipur — 302 037

The Defects Liability Period is twelve (12) month from the date of certification of completion of works.
(Where sectional completion certificate is issued this will apply from those dates for those sections).
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12. Insurance requirements are as under:

Sr. Policy for Insurance cover required
No.
1 All risk insurance for By Contractor

works
2 Loss or damage to By Contractor

Employer’s Equipment
3 Employers Other By Contractor

property
4 Personal injury or death

insurance:

a) Third Party By Contractor

b) For Contractor’s By Contractor

Employee Contractor should ensure such insurance is in force through out

the Contract period (Including defect liability period) and
necessary proof to be submitted before the commencement of
the project and at least a fortnight before the expiry of current

insurance.
The Contractor should indemnify and include in the policy the
Employer
(iii) Motor Vehicle By Contractor as per statutory requirements, covering third
Insurance Party liability.

Third Party liability
insurance  (Including | By Contractor
the name of Employer) | Minimum cover Rs. 10 Lacs.

Contractor’s By Contractor.
Equipments (Including
liability arising out of
usages of such
equipment)

13. The language of the Contract documents is English
14. The law which applies to the Contract is the laws of Republic of India and State of Rajasthan.
15. The currency of the Contract is Indian Rupees.

16. The proportion of payments retained (retention money) shall be 5 % from each bill to be released within
thirty (30) days after the issue of Completion Certificates.

17. The liquidated damages for the whole of the works are 0.5% of the Contract value per day or part or part
thereof

18. The maximum amount of liquidated damages for the whole of the works is five percent (5%) of final
Contract price.

The amounts of the advance payment are:

'l;lgtuireof Amount (Rs.) Conditions to be fulfilled
vance
1. Mobilization | 10% of the Contract On submission of un-conditional Bank Guarantee.
price 5 % initially and 5 % on completion of
mobilization/actual commencement of work as
stipulated in the Contract.

(The advance payment will be paid to the Contractor no later than 15 days after fulfilment of the above
conditions).
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22.

23.

24.

25.

26.

27.

Repayment of advance payment for mobilization and equipment:

The advance shall be recovered with percentage deductions from the interim payments certified by
the Engineer in Charge under the Contract. The mobilization advance shall be recovered from all
progressive invoices right from first interim payment certificate and will be recovered fully prior to
the completion of 80 % of the total work value.

The Securities shall be for the following minimum amounts equivalent as a percentage of the
Contract Price:

Performance Security shall be for 5% per cent of Contract price to be submitted prior to signing the
Contract. Performance Security shall be released within 30 days after the date of Actual Completion.

The standard form of Performance Security acceptable to the Employer shall be an unconditional and
irrevocable Bank Guarantee of the type as presented in Section 5 of the
Bidding Documents and valid for one month after the expiry of the defect liability period.

The as-built drawings in 2 sets are required before issue of certificate of completion of whole or
section of the work, as the case may be. The amount to be withheld for non submission is Rs. 5, 00,
000/-.

The following events shall also be fundamental breach of Contract:

27.1  The Contractor has contravened any Clause / sub-Clause of the General Condition of
Contract.

27.2  The Contractor does not adhere to the agreed construction program and agreed
environmental management plan and also fails to take satisfactory remedial action as per
Agreements.

27.3  The Contractor fails to carry out the instructions of Engineer in Charge within a reasonable
time determined by the Engineer in Charge in accordance with General Condition of
Contract Clause 8 and 11.
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SECTION 5: FORMS OF SECURITIES

Forms of Securities

Acceptable forms of securities are annexed. Bidders should not complete the Performance and Advance
Payment Security forms at this time. Only the successful Bidder will be required to provide
Performance and Advance Payment Securities in accordance with one of the forms, or in a similar form
acceptable to the Employer.

Annex A: Performance Bank Guarantee

Annex B: Bank Guarantee for Advance Payment
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ANNEXURE —=A

PERFORMANCE GUARANTEE

This Guarantee of guarantee (hereinafter referred to as “Guarantee”) made this
(1) by Bank (Bank Name).......c.cccccoiiiiiiiiiicneeccce e , a scheduled
bank with its head office at (address).........ccccoevereiviincnnenns (hereinafter referred to as the
“Bank”) of the first part in favour of M/s. Mahindra World City (Jaipur) Limited, a company
incorporated under Companies Act, 1956 and having its office at 408, 4" Floor, Ganpati Plaza,
M | Road, Jaipur -302 001 and local office at 411, 507, Neelkanth Towers, BS Road,
C-Scheme, Jaipur. (hereinafter referred to as “MWCJ” which expression shall, unless
repugnant to the meaning and context here to, include its affiliates, successors and assigns) of
the other part.

WHEREAS:

A. M/s. Mahindra World City (Jaipur) Limited is developing a special economic zone at
Jaipur called “Mahindra World City, Jaipur” (hereinafter referred to as “SEZ”);

B. Onthe assurance of M/s having its registered office at ------ (hereinafter
referred to “Contractor”) that they are having the necessary infrastructure and capacity to
undertake construction of -------------- package at the SEZ to the quality, specifications and

time frame as per the terms and conditions stipulated by MWCJ, MWCJ and Contractor
have entered into a contract dated xx (hereinafter referred to as “Contract” which
expression shall include any agreed amendments or modifications thereto) to execute the
work within the SEZ in accordance with the terms and conditions of such Contract;

C. Contractor has, by its acceptance to enter into the Contract with MWCJ has agreed to
furnish a bank guarantee to MWCJ to ensure timely and satisfactory performance and
completion of the work as per terms of the Contract;

D. The Bank has, at the request of the Contractor, agreed to grant in favour of MWCJ, a
guarantee to secure performance by Contractor of its obligations under the said works
contract.

NOW THIS GUARANTEE WITNESSES AS FOLLOWS:

1. The Bank hereby unconditionally, unequivocally and irrevocably guarantee to MWCJ and
agrees and undertakes that if in the sole and unfettered opinion of MWCJ, Contractor has failed
to perform its obligations under the said Contract and any amendments or modifications
thereto, the Bank shall upon demand of MWCJ forthwith pay to MWCJ, without demur,
contestation or dispute, without reference to Contractor, the amount set forth in certificate by
MWCJ as the amount of loss / claim / damage / cost / expense arising or likely to arise out of
breach or non fulfilment of the said Contract. Any such certificate or demand by MWCJ on the
Bank, shall be conclusive as regards the amount due and payable by the Bank to MWCJ under
this Guarantee, notwithstanding any dispute between Contractor and MWCJ as to the liability
for or quantum of loss / damage / claim / costs / expenses and notwithstanding any notice by
Contractor to the Bank withhold or not to pay any amount to MWCJ against this Guarantee
either before or after invoking of this Guarantee by MWCJ. Provided always the total liability
of the Bank hereunder shall be limited 0 RS. (i )
(RUPEES. ...t ).

2. This Guarantee of the Bank shall be effective immediately from the date hereof and shall be in
force for till a certificate is issued by MWCJ to the Bank in accordance with Clause 5 of this
Guarantee unless a claim or demand in writing is served upon the Bank by MWCJ. If a demand
is so served, this Guarantee shall continue in full force and effect (notwithstanding the
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expiration date) in respect of the amount so demanded until the obligation of the Bank in
respect hereof is finally determined and the payment made to MWCJ.

3. The Bank agrees that MWCIJ has the fullest liberty, without affecting in any manner the Bank’s
obligations hereunder, to vary any of the terms and conditions of the said Contract, to extend
the time of performance by the Contractor from time to time and to forbear from enforcing any
of the terms of the said Contract without any notice to or the consent of the Bank and the Bank
shall not be released from its liability under this Guarantee by reason of any such variation or
extension or forbearance being granted to Contractor. The Bank agrees that MWCJ has no
obligation whatsoever to exercise its rights against collateral, if any, of Contractor but may
immediately call on this Guarantee.

4. The Bank agrees that MWCIJ has the fullest liberty, without affecting in any manner the Bank’s
obligation hereunder, to assign this guarantee in favour of any MWCJ affiliate company in
India without the consent of but with prior intimation to, the Bank, and the Bank shall not be
released from its liability under this Guarantee by reason of any such assignment. The Bank
shall forthwith, on receipt of such intimation; undertake necessary endorsements or
amendments hereto to incorporate the assignment in favour of such MWCJ affiliate assignee.

5. This Guarantee herein contained shall remain in force and effect till MWCJ certify that the
terms and conditions of the said Contract have been fully and properly carried out and that the
Contractor has fulfilled all its obligations under the Contract and that MWCJ has no claim
against the Contractor on any account against the said Contractor. The Bank shall be released
of its liabilities and obligations under this Guarantee only after such a certificate as aforesaid
are issued by MWCJ to the Bank.

i) The Bank shall not revoke this Guarantee during its currency except with the previous
consent in writing of MWCJ.

ii)  Only neglect or forbearance, on the part of MWCJ, in the enforcement of the payment of
any money, the payment whereof is intended to be hereby secured or the giving of the
time for the payment hereto shall in no way relieve the Bank of their liability under this
Guarantee.

6. Any notice or communication under this Guarantee shall be in writing and shall be served on
the Bank at its address first hereinbefore mentioned and to MWCJ at its address first
hereinbefore mentioned. Either party may notify to the other in writing any change in such
address for service of notice upon it. The notices shall be served personally against
acknowledgement or by Registered Post / Fax / Telex.

7. This Guarantee shall not be affected by any change in the constitution of the Bank or of
Contractor or of MWCJ.

8. This Guarantee shall be governed by the applicable laws of India.

9. The expression “The Bank™ and the Contractor hereinbefore used shall include their respective
successors and permitted assigns.

IN WITNESS WHEREOF........cccoiiiiii e FOR AND ON BEHALF OF THE

BANK HAS SIGNED THIS GUARANTEE ON THE DAY AND THE YEAR FIRST
ABOVE WRITTEN.

( )

WITNESSES :
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ANNEXURE —B

DRAFT OF ADVANCE BANK GUARANTEE

This Guarantee of guarantee (hereinafter referred to as “Guarantee”) made this
(date)......ccorvrvennnnn. by Bank (Bank Name)........ccccoinirinineinise e , a scheduled
bank with its head office at (address).......cccccevevvvevvevvevieinnnas (hereinafter referred to as the
“Bank”) of the first part in favour of M/s. Mahindra World City (Jaipur) Limited, a company
incorporated under Companies Act, 1956 and having its office at 408, 4™ Floor, Ganpati Plaza,
M | Road, Jaipur -302 001 and local office at 411, 507, Neelkanth Towers, BS Road,
C-Scheme, Jaipur. (hereinafter referred to as “MWGCJ” which expression shall, unless
repugnant to the meaning and context here to, include its affiliates, successors and assigns) of
the other part.

WHEREAS:

A. M/s. Mahindra World City (Jaipur) Limited is developing a special economic zone at
Jaipur called “Mahindra World City, Jaipur” (hereinafter referred to as “SEZ”);

B. On the assurance of M/s ...................... having its registered office at .............
(hereinafter referred to “Contractor”) that they are having the necessary infrastructure and
capacity to undertake construction of .............. package at the SEZ to the quality,

specifications and time frame as per the terms and conditions stipulated by MWCJ, MWCJ
and Contractor have entered into a contract dated xx (hereinafter referred to as “Contract”
which expression shall include any agreed amendments or modifications thereto) to
execute the work within the SEZ in accordance with the terms and conditions of such
Contract;

C. MWOCJ has agreed to pay an advance of Rs. ---------- in accordance wit the terms of the
Contract to the Contractor to perform its obligations under the Contract. Such advance
given by MWCJ shall be secured by Contractor by way of a bank guarantee;

D. The Bank has, at the request of the Contractor, agreed to grant in favour of MWCJ, a
guarantee to secure advance payment made by MWCJ to the Contractor.

NOW THIS GUARANTEE WITNESSES AS FOLLOWS:

1. The Bank hereby unconditionally, unequivocally and irrevocably guarantee to MWCJ and
agrees and undertakes that if in the sole and unfettered opinion of MWCJ, Contractor has failed
to pay the amount equivalent to Rs........ given as advance by MWCJ to the Contractor
(hereinafter referred to as “Advance”)with in the time stipulated in the Contract, the Bank shall
upon demand of MWCJ forthwith pay to MWCJ, without demur, contestation or dispute,
without reference to Contractor, amount equivalent to Advance. Any such certificate or
demand by MW(CJ on the Bank, shall be conclusive as regards the amount due and payable by
the Bank to MWCJ under this Guarantee, notwithstanding any dispute between Contractor and
MW(CJ as to the liability for or quantum of loss / damage / claim / costs / expenses and
notwithstanding any notice by Contractor to the Bank withhold or not to pay any amount to
MWCJ against this Guarantee either before or after invoking of this Guarantee by MWCJ
Provided always the total liability of the Bank hereunder shall be limited to Rs.

2. This Guarantee of the Bank shall be effective immediately from the date hereof and shall be in
force for till a certificate is issued by MWCJ to the Bank in accordance with Clause 5 of this
Guarantee unless a claim or demand in writing is served upon the Bank by MWCJ. If a demand
is so served, this Guarantee shall continue in full force and effect (notwithstanding the
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10.

11.

12.

expiration date) in respect of the amount so demanded until the obligation of the Bank in
respect hereof is finally determined and the payment made to MWCJ.

The Bank agrees that MWCJ has the fullest liberty, without affecting in any manner the Bank’s
obligations hereunder, to vary any of the terms and conditions of the said Contract, to extend
the time of performance by the Contractor from time to time and to forbear from enforcing any
of the terms of the said Contract without any notice to or the consent of the Bank and the Bank
shall not be released from its liability under this Guarantee by reason of any such variation or
extension or forbearance being granted to Contractor. The Bank agrees that MWCJ has no
obligation whatsoever to exercise its rights against collateral, if any, of Contractor but may
immediately call on this Guarantee.

The Bank agrees that MWCJ has the fullest liberty, without affecting in any manner the Bank’s
obligation hereunder, to assign this guarantee in favour of any MWCJ affiliate company in
India without the consent of but with prior intimation to, the Bank, and the Bank shall not be
released from its liability under this Guarantee by reason of any such assignment. The Bank
shall forthwith, on receipt of such intimation; undertake necessary endorsements or
amendments hereto to incorporate the assignment in favour of such MWCJ affiliate assignee.

This Guarantee herein contained shall remain in force and effect till MWCJ certify that the
Contractor has dully paid the Advance back to MWCJ. The Bank shall be released of its
liabilities and it’s obligation under this Guarantee only after such a certificate as aforesaid is
issued by MWCJ to the Bank.

i) The Bank shall not revoke this Guarantee during its currency except with the
previous consent in writing of MWCJ.

i) Only neglect or forbearance, on the part of MWCJ, in the enforcement of the
payment of any money, the payment whereof is intended to be hereby secured or
the giving of the time for the payment hereto shall in no way relieve the Bank of
their liability under this Guarantee.

Any notice or communication under this Guarantee shall be in writing and shall be served on
the Bank at its address first hereinbefore mentioned and to MWCJ at its address first
hereinbefore mentioned. Either party may notify to the other in writing any change in such
address for service of notice upon it. The notices shall be served personally against
acknowledgement or by Registered Post / Fax / Telex.

This Guarantee shall not be affected by any change in the constitution of the Bank or of
Contractor or of MWCJ.

This Guarantee shall be governed by the applicable laws of India.

The expression “The Bank” and the Contractor hereinbefore used shall include their respective
successors and permitted assigns.

IN WITNESS WHEREOF.........ccoiiiiiiie e FOR AND ON BEHALF OF THE
BANK HAS SIGNED THIS GUARANTEE ON THE DAY AND THE YEAR FIRST
ABOVE WRITTEN.

( )

WITNESSES :
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WO No./ Ref. No.:-

Compliance Status

Name of Contractor / Agency:-

Nature of Work :-

Bill - Running Bill / Final Bill

Compliance requirements

Annexure — |

Points to be checked Remarks S.No | Points to be checked Remarks
Attendance Sheet 12 Minimum Wages paid
(Month wise) Annexure No. as per law
Wage Sheet / Muster Roll 13 Bonus / Gratuity Annexure
(Month wise) Annexure No. compliances as per No. —
applicability

Provident Fund WC Policy
Code No. Allotment Letter | Annexure No. 14 Policy No. & Coverto | Annexure
(One Time) No. of Workers No. —
P.F. Challan Annexure No. 15 Policy Valid upto
(month wise)

Site wise break up
(if Challan amount not
match with wage sheet)

Annexure No.

(not applicable for construction contractors)

Employees State Insurance

Monthly Return Annexure No. 16 ESI Challan (If Annexure

(Form 12A;10;5) applicable) No. —

Annual Return under PF Annexure No. 17 Return under ESI Laws | Annexure
No. —

Contract Labour (R&A) Act

Contractors’ All Risk Policy / Third Party

Maximum Workers

(Workers employed by
Contractor  should not
exceed with maximum
numbers given in licence at
site any time, if yes, please

Insurance
Whether Form V lssued, if 18 Policy No. & Cover Annexure
yes, Date Amount (as per contract | No. —
terms and agreement)
Licence No. and No. of Annexure No. 19 Policy Valid upto
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provide numbers)

settlement of this final bill.

(Signature of Authorised Signatory of the Contractor)

10 Commencement/ Annexure No. — Others
Completion report
submission to Labour
Department
11 Half yearly return / Annexure No.— | 20 Indemnity Bond Given | Annexure
Registers maintained under No. —
CL Laws
Below declaration along with final bill :-
I/ We also confirm that we have submitted final bill no................ dated................ for WO
10\ TN relating to ....ocoeveveieininiiiiiiiiiiiiiieiereieiinien and there are no dues after

COMMENTS

Signature of Authorised Signatory of Contractor

Verified by — Site Engineer / Contract Dept.
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