Clause or sub-
clause No. of GCC

Heading or Sub-Heading of Clause

Special Condition as mentioned in the clause or sub clause of GCC

Contractor

M/s.

Company

Mahindra World City (Jaipur) Ltd.

Company’s Representative

Mr. Bibhor K Singh Mob. 9929388804

Consultants

N.A

Contractor

TBD

Construction Manager

Mr. Manoj Kumar Mob. 9001299928

4.1 (d)

As built Drawings

Not required.

4.2

Performance deposit

The Contractor shall Submit Performance bond in the form of bank Guarantee of
5% of the total Contract value Within 10 days of receipt of the Letter of Intent.

The Contractor shall ensure that the Performance Guarantee is valid and
enforceable until the Contractor has executed and completed the Works and
obtained Taking Over/Completion Certificate and 60 days thereafter. If the terms
of the Performance Guarantee specify its expiry date, and the Contractor has not
become entitled to receive the Taking Over/Completion Certificate by the date 30
days prior to the expiry date, the Contractor shall immediately extend the validity
of the Performance Guarantee until minimum of 60 days beyond the extended
Time for Completion of the Works. If the Contractor fails to extend the validity of
such bank guarantee as stated above then Contractor hereby signing this Contract,
gives an unequivocal, unconditional and irrevocable authority to the Project
Company to invoke this bank guarantee without any prior notice to the Contractor
and he shall not raise any objection and have no claim, whatsoever, against such
action of Project Company.

The Project Company shall return the Performance Guarantee to the Contractor
within 75 days after receiving a copy of the Taking Over/Completion Certificate.

The Performance Guarantee shall strictly be in the form annexed to the Contract
Documents and shall be executed on a non-judicial stamp paper having a
jurisdiction of Jaipur, Rajasthan. The cost of obtaining such Performance Guarantee
shall be borne and paid by the Contractor alone.

Company’s Free issue materials

N.A

Governing law

Jurisdiction of Jaipur High Court.

Permit and fees

(a)for the Contractor's applications for any permits, lIcenses or approvals required
by the Law of the Country:

(i)which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance

with Laws]
(iiYfar the deliverv of Gonde incliidina clearance thronah ciictame

Power, Water and other services

The Contractor shall be responsible for the provision of power, water and other
services required for carrying out Works.

Power, Water and other services for other
contractors

The contractor shall provide power, water and other services to the other
contractors appointed by company as and when instructed by the Company on
chargeable basis at a rate mutually agreed between the contractor and the other
contractor.

Mobilization period

within 7 days from the date of receipt of Letter of Intent (LOI).

Scaffolding, staging and guardrails

As per MLDL Guidelines. (If Required)

Full time basis key site personnel with

relevant experience

All key positions agreed in site organization chart should be deployed by Contractor
within 7 davs from receipt of Letter of Intent.

Company reserves the right to recovery for non-deployment of agreed resources @
% 1.00.000 per month (in Rs.) for everv non-deplovment.

Contractor’s Project Manager

The appointed project manager should authorized to take all techno-commercial
decision for contractor.

Subcontracting

The Contractor shall not engage or permit the engagement of any subcontractor
for any part of the Works without the consent of the Project Manager / Project
Companv

Nominated Sub Contractor Clause 5.1
Nominated Sub Contractor-Charges Clause 5.4
Spa‘u‘:e? for labour accommodation and Clause 6.6
facilities

Material and equipment

As Outlined in GCC

Wastages on free issue material / basic rate
material

NA

NA

Ordering and delivery of materials and
equipment

Not Applicable

The Schedule of Basic rates is attached as in BOQ. The contractor shall raise an
indent for the procurement 30 days in advance. The rates mentioned in the
Schedule of Basic Rates are inclusive of Loading at manufacturer’s end, freight,

taxes and duties, FOR at site. Unloading at site and stacking shall be the
recnnncihilitv of the contractor

The Company shall pay or recover the difference between the basic rate and the
procurement rate for a credit period of 30 days and the same will be adjusted in
ina RA bill

In case contractor fails to make payment to the vendor from whom the basic rate
material is being procured, the company shall make the payment to the vendor

directly and deduct the bill value and 25% extra towards administrative charges.
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Schedule of Basic Rates

Company reserves the right to determine the final selection of the procurement
vendor for the basic rate items mentioned in the BOQ. The contractor would be
responsible to directly procure the material as mentioned, through the vendor as
directed by Company routed through their books of account. The commercial
transaction related to the procurement of material including the tax, duties liability
would be contractor’s sole responsibility. Company reserves the right to use their
Central Office to procure and better rates for the below mentioned materials,
having basic rates. Contractor should inform Company, the schedule of these
procurement items with clear lead time of One months.

For the materials Tisted above, the Contractor would recommend to the Company,
their preferred vendor along with the rate of procurement post a competitive
bidding process. Company would evaluate the recommendation and exercise the
above stated right to direct Contractor to procure material from the preferred
vendor

8.2&8.3

Time for completion and milestones

Total Contract duration is 12 Months from the date of receipt of Letter of Indent.

Updated construction schedule

Agreement on updated schedule doesn’t free the contractor from its contractual
obligation to perform as per Contractual schedule.

Section -4
190 & 20

Liquidated damages

Deduction as per SLA.

GCC

Suspension of work and its consequences

The Project Manager may at any time instruct the Contractor to suspend progress
of part or all the Works. During such suspension, the Contractor shall protect, store
and secure such part or the Works against any deterioration, loss or damage. If
due to suspension arising from the fault of Contractor, if any pecuniary loss has
been occurred, the sole and exclusive liability shall be of the Contractor and not
the Project Manager/Project Company.

The Project Manager may also notify the cause for the suspension. If and to the
extent that the cause is notified and is the responsibility of the Contractor, the
following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

If the Contractor suffers delay and/or incurs Cost from complying with the Project
Manager’s instructions under Sub-Clause 8.8 [Suspension of Work] and / or from
resuming the work, the Contractor shall give notice to the Project Manager and
shall be entitled subject to Sub-Clause 20.1 [Contractor’s Claims] to:

(a)an extension of time for any such delay, if completion is or will be delayed,
under Sub-Clause 8.4 [Extension of Time for Completion], and

After receiving this notice, the Project Manager shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine these matters.

The Contractor shall not be entitled to an extension of time for, or to payment of
the Cost incurred in, making good the consequences of the contractor’s design,
workmanship or materials, or of the Contractor’s failure to protect, store or secure
in accordance with Sub-clause 8.8 [Suspension of Work].

The Contractor shall not be entitled to any revision in item rates in Bill of
Quantities post resumption of Works if the suspension is due to obtaining
approvals, consents, permissions or orders from authorities, even if obtaining such
approvals, consents, permissions or orders is the responsibility of the Project
Company or Project Manager.

GCC
7.4

Testing

Third party Quality Testing for whole works will be done as per Specifications and
Agency/ Laboratory (NABL accredited laboratories) will be approved by MWCJ and
cost of testing will be borne by Contractor. Detailed test reports for carry out of
work shall be submitted with each Running Account Bill. (If required)

Chapter-4
4.0

Cleaning up

Contractor to ensure that housekeeping at site is to the best of standards. All
garbage, debris shall be removed from site daily or as they accumulate. All
garbage/debris shall be disposed to the approved JDA/RIICO locations in covered
position. The necessary materials required i.e. cartoons/ dustbins etc. to be
provided by the contractor at his cost. The transportation for disposing the debris
shall also be arranged by the contractor. In case any lacuna is found there,
Company will engage independent agency for the same and 1.5 times the cost
towards appointing and operating such agency will be deducted from the fee due to
the contractor.

GCC
1.17 (Basis of
Contract)

Escalation

No escalation of the prices mentioned in the Bill of Quantities or otherwise shall be
allowed during the period of the Contract for any reasons whatsoever and such
prices shall be deemed to be fixed and constant throughout the Time for
Completion in accordance with Clause 8 and Defects Liability Period in accordance
with Clause 11 of the General Conditions of Contract.

The Project Company is not liable to pay any escalation or variation on all materials
labour fuel plant and equipment’s used by Contractor for the Works.

14.2 GCC

Mobilization Advance

NA

Recovery of Mobilization advance

NA

14.1

Submission of bills for progress payment

The cut-off date for checking and verficiation shall be 30th day of every month and
submission date is 1* of every calendar month with the entire necessary backup
as stated in 17.4 of GCC.

SCC-2 of 5




Procedure for calculation
variation

of basic

rate

TTIE COMNUractor WIT DE UEDITed OT CTedited, as e Case may DE, 0Ny 0 (NE EXTent]
of +/ - variation in the price of the basic rate materials.

Such basic rate variation will only be paid for respective items on quantities of
work done certified in RA Bills. No wastage is permissible for calculation of basic
rate variation.

Overheads and Profits will neither be paid nor deducted on the price variation in
thao hacic ratoc

Foreign Exchange

Not applicable

14.7 (GCC)

Ad-hoc Payments

if required as per MLDL SOP. (i.e 70% of the total bill value after approval of MWCJ
authorized representative.

14.8 (GCC)

Retention Money

NA

11.9
(GCC)

Final completion certificate

Within 28 days after receiving the Final Application for Payment and written
discharge in accordance with Sub-Clause 14.10 [Application for Final Payment
Certificate] and Sub-Clause 14.11 [Discharge], the Project Manager shall issue, to
the Project Company, the Final Payment Certificate which shall state:

(@)The amount which is finally due, and

(b)After giving credit to the Project Company for all amounts previously paid by
the Project Company and for all sums to which the Project Company is entitled, the
balance (if any) due from the Project Company to the Contractor or from the
Contractor to the Project Company, as the case may be.

If the Contractor has not applied for a Final Payment Certificate in accordance with
Sub-Clause 14.10 [Application for Final Payment Certificate] and Sub-Clause 14.11
[Discharge], the Project Manager shall request the Contractor to do so. If the
Contractor fails to submit an application within a period of 28 days, the Project
Manager shall issue the Final Payment Certificate for such amount as he fairly
determines to be due.

14.10 & 14.12
(GCC)

Approval of final payment

The certification of final payment shall be released by company within 60 days
from the date of acceptance of Final bill along with all the relevant supporting
documents (like joint measurements, reconciliation etc.) in acceptable format by
the Comnanv
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Suspension and stoppage of work

As outlined in GCC

Defect Liability Period

N.A

Special Guarantees to be provided by the
Contractor.

Not applicable.

GCC 18.2

CAR Policy

In Contractor's scope

Minimum amount of Insurance

The amount of insurance should appropriately cover Peak labour deployment,
machinery, vehicles, automobiles, and contractor’s temporary set-up; plants as per
approved construction schedule and indemnify the Company against any claims
therebv.

Period allowed to Contractor for taking
Insurances per his scope

Insurances required under the Contract are required to be submitted within 14
days from the date of receipt of Letter of Indent to Proceed. Submission of
Insurance will be a condition precedent to any payment to the Contractor.

Termination due to force majeure

Clause no 19

Termination of Contract

In case the performance of the contractor is not found satisfactory (with respect to
quality and time), Company has a right to delete whole or part of the scope and
get the same done through any independent agency at contractor’s risk and cost.
(Clause no -8)

Safety

PENALTY RATES for SAFETY VIOLATION will be charged as given in the Annexure
- A

Escrow Account

MWCJ may, at any stage, ask the Contractor to open the escrow bank account with
a scheduled bank (Banker) to be decided bv the MWCJ.

The Contractor shall be under obligation to open the Escrow Bank Account upon
receipt of such directions from MWCJ with the Banker and the said account will be
operated bv the MWCJ and Contractor iointlv

Taxation

Contractor shall submit breakup of amount considered as taxation under
procurement of materials used for this Contract scope.

Rectification of Civil Works

Rectification of damages in the civil work to be rectifiy as per instruction from
Company Project Manager.

Disbursement of payment to the contractors/
vendors/ suppliers/ sub-contractors

Incase contractor fails to make timely payments (as per the terms of order placed)
to the contractors/vendors/suppliers/sub-contractors, company shall make the
payment directly to contractors/ vendors/ suppliers/ sub-contractors and deduct
additional 15% of the paid value from the contractors RA bill as administrative
charges. The contractor shall indemnify, keep indemnified and hold, the company,
harmless against any and all liability, claims. The responsibility for payment to
vendors/suppliers/sub-contractors lies with contractor.

Finishing Schedule

Contractor shall prepare and submit the detailed deployment of manpower to
Company for approval within 10 days from the issuance of LOI. Contractor shall
fortnightly or as directed by Engineer in charge submit the updates/ any variation
in schedule till successful performance of the proposed contract.

Base Rate Items comparative

The contractor shall submit the comparative of quotes of vendors/suppliers for all
base rate items well in advance to company to avoid any delay in approval.

Lifting and Shifting of Materials

The contractor shall be responsible for lifting and shifting of materials to the
designated floor/ location for the execution of works by deploying adequate
resources.

COSTS OF TESTING

Third party Quality Testing for whole works will be done as per Specifications and
Agency/ Laboratory (NABL accredited laboratories) will be approved by MWCJ and
cost of testing will be borne by Contractor. Detailed test reports for carry out of
work shall be submitted with each Running Account Bill.

MEDIA RELEASES

“Media Releases of the General Conditions of Contract” the Contractor shall not issue
any information, publication, document or article for publication concerning the
project to the media.

RELIANCE UPON DOCUMENTS

Where a document (or part thereof) is designated as an “information document” or
“for information only”, the Company does not warrant, guarantee, assume any
duty of care or other responsibility for or make any representation about the
accuracy, adequacy, suitability or completeness of such documents and the
Contractor acknowledges that it has taken this into account.

RESPECTFUL BEHAVIOUR

The Contractor acknowledges the Company’s zero tolerance towards men’s
violence against women in the workplace and the broader community.

The Contractor agrees that, in undertaking the work, its personnel will at all
times:

(a)act in a manner that is non-threatening, courteous, and respectful; and

(b) comply with any instructions, policies, procedures or guidelines issued by the
Company regarding acceptable workplace behaviour.

If the Company believes that Personnel are failing to comply with the behavioural
standards specified in this clause, then the Company may in its absolute
discretion:

(a)prohibit access by the relevant personnel to the Site; and

(b) direct the Contractor to withdraw the relevant personnel from undertaking
the work under the Contract.

SCC-4 of 5




Section 3G (Safety
Manual)

CONTRACTOR’S SAFETY
ENVIRONMENTAL OBLIGATIONS

AND

The Contractor acknowledges the importance that the Company places on care of
the environment and the provision of a safe workplace. The Contractor must
comply with all requirements of the Contract, applicable BOCW Standards and all
relevant law relating to protection of the environment and occupational, health,
safety and welfare.

The Contractor must ensure, in connection with the execution of the work under
the Contract, the health and safety of all persons including without limitation,
members of the public, the Superintendent, the Company’s employees,
consultants and agents and the Contractor’'s employees, subcontractors and
agents.

The Contractor must perform its obligations under this Contract in an
environmentally responsible manner so as to protect and preserve the
environment (including from harm or damage arising from or in connection with
the carrying out of the work under the Contract except to the extent such harm or
damage was a direct and unavoidable result of carrying out and completing the
work under the Contract in accordance with the Contract).

The Contractor, except to the extent prohibited by law, must indemnify and keep
indemnified the Company against any loss that the Company suffers or incurs
arising out of or in any way in connection with a failure by the Contractor to
combplv with anv of its environmental or safetv obligations
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