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Mahindra Origins

Pre-Bid Meeting

Package – P1 E1 

25th April 2019
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• Project Brief

• Expectations from Contractor

• Response to Pre-Bid Queries

Agenda
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Team

Partners:
Project Management Consultants

Design Consultants

Master Planners

Project Company:
Mahindra Industrial Park Private Ltd



Location – Jansali, Ahmedabad – Rajkot Highway

Area – 340 acres

Current Scope – Priority 1 Extent 1

Timeline – 12 months
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Project Brief



Scope of Works

• Road Works – 40m and 24m

• Box Culvert at Entrance and Swale

• Incoming Water Tank (GWSSB Tank)

• Internal Storm Water Drain

• Road Crossings

• Man-holes

• Pond Excavation

• Site Office

• Street Lighting
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Package – Priority 1 Extent 1 (P1E1)



• Fair, Transparent and Ethical Working
▪ Contractor to follow all Statutory Norms

▪ Contractor to abide by Ethics Policy of MIPPL and JLL

▪ Contractor to give utmost priority to safety and quality

• Pro-active and Solution Orientated Attitude
▪ Contractor to highlight any discrepancy in tender before award

▪ Contractor to take utmost care to highlight any variations/extra items well in advance

▪ Contractor is expected to give engineering suggestions for benefit of project 

• Forward thinking Approach 
▪ Contractor must quote keeping the entire development in mind

▪ Amendment to scope of works is subject strictly to performance in P1E1
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General Expectation from Contractors



Sr.No Query type Reference Clause Query Description Response

1 Mobilisation Advance
We request to pay  mobilisation advance 10% 
of contract value against multiple BG.

No mobilization advance will be paid

2 Defects Liability Period - 36 Months IN SCC, Page No. 191, Clause No. 11
As per standrad practice in construction 
industry DLP period shall be 12 month., Pl. 
confirm.

DLP will be 36 months

3

Performance Guarantee - 10% of contract value.
The contractor shall Submit Performance Guarantee in the form of 
bank Guarantee of 10% of contract price within 14 days from the date 
of receipt of Letter of Acceptance The validity of BG shall be till the 
defect liability period plus 90 days The format of BG will be shared by 
MIPPL accordingly.

IN SCC, Page No. 188, Clause No. 4.2

We request to consider Retention cum 
Performance total 5% in the form Bank 
Guarantee valid up to 12 month DLP, Pl. 
confirm.

Performance Guarantee shall be 10%

Retention shall be 5%

DLP shall be 36 months

4

Retention money - 5% of ecah RA Bill.
Cash retention equivalent to 5% of certified gross bill value will be 
deducted as Retention money from each RA Bill. The Retention 
Money will be due for payment upon completion of the defects 
liability period. Retention money shall be released upon submission 
of Bank Guarantee. The validity of BG shall be till the defect liability 
period.

In SCC, Page No. 193, Clause No. 188

5
Working Hours - 9.00AM till 6.00PM, Monday till
Saturday.

APPENDIX TO TENDER, Page No. 26, 
Clause No. 6.5

As per priority & rquirement at site extra 
working hours shall be allowed.

Yes, working hours shall be as per project 
requirements

6 Nominated Sub Contractor-Charges

IN SCC, Page No. 189, Clause No. 5, 
Coordination and Site Set-up Charges 
at the rate of maximum 5% on basic 
cost of nominated sub-contractor.

We request to consider Coordination and Site 
Set-up Charges at the rate of 8% instead of 
5%., Pl. confirm.

We will keep coordination charge at 5%

7 Extra Items/Variation Items

We shall be paid 20% as overheads & profit 
on Cost of material +labour, water, electricity 
+incidentals, safety, Tools, Plant &Machinery 
and the taxes GST as applicable

15% for profits and overheads

8 Basic rates - Schedule B
We presume that all given basic rates 
considered for all BOQ items., Pl. confirm.

Yes

9 Submission of Tender
29th April, 2019 before 11:00 AM in 
HARD COPY only (Sealed Envelope). 

We request you to extend the submission 
date by 5 days.

Tender shall be submitted in Hard Copy on 
29th April, before EOD© 2018 Jones Lang LaSalle IP, Inc. All rights reserved. 7

Response to Commercial Query



Sr.No Query type Reference Clause Query Description Response

10

GCC-14.2:  Mobilization Advance 10% of Contract Value Conflict between two
Please clarify the same ( We request 
to keep mobilization advance at 
10% as per industry standard)

SCC shall prevail
SCC: Advance Payment No Mobilization advance shall be paid

11

14.7 PAYMENT

An Ad-hoc Payment of 60% of the net payable amount of the Interim 
Application for Payment submitted taking into account all recoveries, 
advance payment, material advance, taxes etc. shall be made not
later than 10 (Ten) days from acceptance of the Application for 
Payment by the Project Manager.

Please clarify the same SCC shall prevail

SCC:  Payments –
Ad-hoc Payments

No ad-hoc payment shall be made

12 Labour cess
We assume the labour cess is in 
Client Scope

Yes

13 Third Party Cross Liability Policy

Please clarify the same
Also, we request you to wave off the 
condition to  obtain third party 
liability

No; The third party cross liability 
policy shall  be procured by 
contractor. CAR policy is taken by 
Project Company

14
SCHEDULE ‘A’

All materials stated under Schedule B above required by the 
Contractor shall be arranged and supplied by the Project Company Conflict between two

Please clarify the same

Project Company shall not supply 
any material. The materials shall be 
procured by contractor.SCHEDULE ‘B’ BASIC RATE MATERIALS TO BE PROCURED BY CONTRACTOR

15

SCHEDULE ‘B’:Basic Rate Adjustment
The said wastage limits are applicable for the payment of variation of 
the basic rates only for materials so specified herein.

Please clarify the same

Agreed wastage (i.e. up to the 
permissible limit(s) stipulated 
under contract conditions) shall be 
considered in basic rate variation 
calculation. Quantities ‘measured 
for bill payment’ shall be taken into 
consideration for this purpose.

SCC - 13: Variations and Adjustments Calculation 
Methodology for Basic Price items

Such basic rate variation will only be paid for respective items on 
quantities of work done certified in RA Bills. No wastage is permissible 
for calculation of basic rate variation.

16
Defects Liability Period Sub Clause - 1.1.3.7 - Defect Liability Period

We request you to please consider 
DLP as 18 months. 

DLP will be 36 months
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Response to Commercial Query



Sr.No Query type Reference Clause Query Description Response

17 Sub Clause - 4.2 - PBG - Performance Guarantee We request to consider 5 % in the form of a PBG PBG shall be 10%

18
Sub Clause - 14.2 - Mobilization Advance We request to consider 10% as mobilization advance against an ABG

No mobilization advance will be paid

19
Sub Clause - 14.3b - Percentage of Retention

We request you to please exculde the GST percentage from the 
deduction. 

Okay

20
Sub Clause - 14.7 - Ad - Hoc Payment

We request to consider 70% Ad-Hoc Payment asgainst the submission 
of RA bill to be released in 7 days from the date of submission.

SCC shall prevail

21
Sub Clause - 14.8 - Percentage of Retention

We request you to please exculde the GST percentage from the 
deduction. 

Okay

22
Sub Clause - 14.5 c - Material Advance

We request to consider release of material advance of 70% on the 
delivery of the material to the site. 

SCC shall prevail

23 Clause 1.16 (C section Para - 3 & Page 46) Clarity on Availing of Credit of Input of GST by Contractor

Input Material and their GST rate would have to 
be calculated and to be compared with the 
output rate and amount. The difference would 
have to be discounted in the rate negotiated. 
Currently rates to be quoted without GST. GST to 
be added extra.

24 Page 147 (NOTE - Para '2') Clarity on word 'ABUSED' of material by contractor
Any use other than standard use and normal wear 
and tear

25
Sub Clause 1.1.3.7  (page No : 26 )

defect liability period shall be considered as 12 Months in sted of 36 
Months

DLP will be 36 months

26 Sub Clause 4.2 ( Page No : 27 0 Performance Guarantee shall be 5 % of contract value in sted of 10 % PBG shall be 10%

27
Sub Clause 14.2 (a) & (b)( Page No: 27 )

Total advance payment and Starting from 3rd RA bill on pro rata basis 
means 

No mobilization advance will be paid

28 Sub Clause 14.2 (Page no-192 ) No advance payment & Differs from above of page no: 27 . SCC shall prevail
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Response to Commercial Query



Sr.No Query type Reference Clause Query Description Response

1 1.2 Entrance Box Culvert
For BOQ item No. 10.10, Providing 12 mm, thick, premoudled 
asphalt filler joint as per drawings and specicfication. 

We request provide size of joint & unit in Rmt 
instead of Sqm.

Thickness is already specified ,hence Sqm 
Measurement is Ok. 

2 1.3 GWSSB Tank 50 KL For BOQ item No. 8.3, Rubble soiling
We presume that rubble solling 230mm thk, Pl. 
confirm.

Already Shown in Drawing 

3 For BOQ item no. 8.15, Waterproofing

4
For BOQ item no. 8.15.1, Raft - (Approved Crystalline Admix)
Unit = Cum

As the unit in Cum, so we request to provide 
grade of concrete.

M -30 Grade

5
For BOQ item no. 8.15.2, Tank wall waterproofing (Approved 
Acrylic Polymer, Plaster and food Grade Epoxy water proofing 
system Inner side and Crystalline water proofing in outer surface)

We request separate out the following items,
Acrylic polymer plaster - Pl explain scope of 
work 
Food grade Epoxy water proofing system
Crystalline waterproofing system outer side

Food grade epoxy waterproofing will be done 
first on RCC from inside. Acylic polymer plaster 
is polymer modified plaster (one coat- 12mm 
minimum )and will be used inside the UG tank 
after waterproofing coat with proper 
haunching. From outside Crystalline 
waterproofing will be done which will be 
cementatious integral waterproofing.

6 Backfilling with earth from outside
Can we consider locally available yellow soil for 
back filling work. 

If that material is as per the specifications 
given in Mort&h, that can be used Subject to 
approval of PMC and Engineer -in-charge

7 RMC M 40, M25 We request you to please share the basic rates. 
Basic Rates: M25-Rs. 3,470/cum; M40-Rs. 

3,875/Cum

8 1.2-Entance Box Culvert-Item No :10.11
600 mm tk Filter Media to be in Cum in sted of 
SQM

Thickness is already specified ,hence Sqm 
Measurement is Ok. 

9 1.2-Entance Box Culvert-Item No :10.12
weep hole pipe of A.C pipe or PVC Pipe.Length 
of Pipe required to Quote in NO.

Length should be as per wall/slab thickness. It 
should be PVC pipe (6 kg/cm2)

10 1.2-Entance Box Culvert-Item No :10.13
Grating size and G I Pipe length required to 
quote in No .

Grating Size 262 mm x 262 mm. GI pipe (class 
B) (100mm dia) projected 300 mm below from 
soffit of Slab 

11 1.3 GWSSB tank 50 KL- Item No : 8.8 Form work Qty to be checked Consider qty of formwork as 165 sqm

12 1.3 GWSSB tank 50 KL- Item No : 8.15.1
Qty of Water proofing of raft to be in SQM 
instead of Cum

BOQ description and quantity to be followed
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Response to Technical Query



Sr.No Query type Reference Clause Query Description Response

13 1.4 Road estimate-Item no: 9.10
Exacvation for road work with top soil removing 
of 300 mm (minimum ) depth-Qty to be check 
and disposal of soil within site premises.

BOQ description and quantity to be followed

14 1.4 Road estimate-Item no: 9.20
construction of embankment with filling of 
height 1500 mm as per drawing -Qty to be 
check

BOQ description and quantity to be followed

15 1.6  Swale box culvert
No Qty of weep hole pipe of A.C pipe or PVC 
Pipe

PVC pipe As per quantity given in BOQ

16 No Qty of M S railing as shown in drawing. BOQ description and quantity to be followed

17 1.7  ISD Pedestrain-Item no : 12.10 FRC jali 600 x600  thichness not given

FRC Grating of light duty specification shall 
be adopted in areas of pedestrian 
movement. Heavy duty (40 Ton) grating shall 
be used for vehicular loading areas

18 1.7  ISD Pedestrain-Item no : 12.11
Vertical Kerb of 100 x450 mm -thickness not 
given

Thickness is 25 mm.

19 1.9   Electric pole -Item No : 14.2 Qty of form work not given Rate is inclusive of form work

20 1.9   Electric pole -Item No : 14.4 Anchor bolt fixing-Size is not given
Size of Anchor bolt is 24 mm Dia and Length 
750 mm

21 2.8  Electrical P-1 E-1
Electrical works items to be done in civil 
work scope ?

Yes, Specifications and drawings attached

22 Rubble of Apron
Can we consider best locally available 
material for the same work. 

Material Should fulfill all requirement as per 
technical specification

23 PVC pipes for Weep Hole
Please confirm the length of the pipes to be 
inserted. 

Length should be as per wall/slab thickness. 
It should be PVC pipe (6 kg/cm2)

24 Medium duty chamber seat - GWSSB Can we consider Fuji - Silvertech make.
It should be subject to approval of EIC and 
PMC

25 9.2 - Road Work 
Can we consider locally available yellow soil 
for back filling work. 

Material Should fulfil all requirement as per 
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Response to Technical Query



Sr.No Query type Reference Clause Query Description Response

26 Mix Design Concrete Mix Design
We will consider the Concrete Mix Design as per IS 456 including flyash, 
Please confirm

Approved Mix design shall be considered

27
All Concrete Works - Sitemix 
OR RMC supply

Considering quantom of concrete work,
We will use commercial RMC supply for all concrete in that area considering 
the Concrete Mix Design as per IS 456 including flyash.
OR we will use site mix design by RM 800 plant.

Subject to approval of PMC and Engineer -in-
charge

28 Local Material

We will use locally available (Nearby region) best quality material (Bricks, 
Aggregate, Rubble, Murom, Dust and Crushed, River Sand, RCC Pipes, Kerb 
stone, Paver Blocks, Solid Blocks, AAC Blocks etc) and construction practice 
with prior approval & with relevant specifications. 

Subject to approval of PMC and Engineer -in-
charge

29 Space for Site establishment
The space for site establishment, site offices, canteen, toilets, Plant & 
machinery, Reinforcement, Labour Colony & Fabrication yards etc shall be 
provided within premises free of cost.

All site establishment other than labour 
colony shall be as per BOCW regulations and 
space shall be provided free of charge. 
Labour colony shall be outside site premise 
and space shall be arranged by contractor at 
his own cost

30
Non Tender items to be executed considering 15 % OH & Profit above actual 
working

15% OH & Profits on approved Rate analysis

31 RA Bill submission and payment schedule. As per SCC

32 Rate difference to be paid as per actual for basic rates items As per SCC

33
Submission of tender all documents in hard copy or confirmation in 
submission letter for acceptance of terms and conditions of documents

Tender shall be submitted in hard copy

34 Item- 10.11 
Filter media 600mm thick to filled mentioned in BOQ. Kindly clarify the 
material speification of filter media (size of aggregates). Filter Details not 
mentioned in tender drawings also.Please clarify.

Refer attached Specification

35 Item - 8.11
PVC water stopper wide and thk required. Make of material name not 
mentioned. Please provide approved make for water stopper.

Thickness 25mm
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Response to Technical Query

Note: Relevant drawings and specifications attached



• Proposed Execution Strategy

• Mobilization Timeline

• Site Set Up 

• Activity Sequencing

• Safety & Quality Standards

• Engineering Suggestions

• Coordination Plan with Nominated Sub-Contractor

• Plan to Cater Increased Scope of Works 
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Readiness for Techno-Commercial Meeting
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