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SCHEDULE ‘A’

MATERIALS SUPPLIED BY DEVELOPER

1) Allowable Wastage Limits
e Cement - 2%
¢ Reinforcement steel - 3% including rolling margin.

NOTE

All materials stated under Schedule B above required by the Contractor shall be
arranged and supplied by the Project Company. The Contractor has to unload and
protect such materials on arrival at site at his own cost. It is utmost duty of the
contractor to protect safeguard and store such materials in good condition in sheds
erected and maintained by Contractor.

All materials and services issued by the Project Company to the Contractor free of
cost or at basic price shall not be abused by the Contractor. If such materials and
/ or services are abused, lost and / or damaged while in the custody of the
Contractor the cost of such materials and / or services shall be recovered from the
Contractor at penal rates fixed by the Project Company as stated in following
paragraph. The decision of the Project Company whether any material / services
are abused, lost and / or damaged shall be final and binding on the Contractor.

In case material is provided by the Project Company, the permissible wastage
shall be as stated in this document. In case the actual consumption of materials
supplied by the Project Company exceeds the theoretical amount plus permissible
wastage, actual costs will be recovered from the Contractor. The actual cost will
include the replacement price of the material plus 10% towards overheads such
as the cost of transport, storing, duties etc. In case the material is lost due to
theft or reasons attributable to the Contractor then the recovery will at 1.25 times
the issue rate or the prevailing market price whichever is higher. The decision of
the Project Company about the prevailing market price shall be final and binding.

The Contractor shall include the cost of wastage for all material procured by him
and/or supplied by Project Company while quoting rates. No extra payment or
claim shall be entertained by the Project Company in this regard.

While reconciling for the materials, the wastage shall be considered as specified

and approved by the Project Company. Any additional wastage shall be recovered
at the rate 1.25 times the market / basic price whichever is higher.

The Contractor to make necessary arrangement to verify quality and testing on
receipt of each lot of materials procured by Contractor as and when received at
site. Cost of testing shall be paid by the Contractor.
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SCHEDULE ‘B’
BASIC RATE MATERIALS TO BE PROCURED BY CONTRACTOR

Following materials to be procured by contractor shall have basic rates
as specified in the documents below.

e Cement
Reinforcement Steel
¢ Ready-mix concrete
M10

M15

M25

M30

M35

M40

Pipe (SN-8)
100mm
150mm
200mm
250mm
300mm
400mm

e Light Pole

e Light Fixture

e (Cables-3.5 Core
25 Sg.mm
35 Sg.mm
50 Sg.mm
70 Sg.mm
95 Sq.mm
120 Sg.mm
150 Sg.mm
185 Sg.mm
240 Sg.mm
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Allowable Wastage Limits

e Cement - 2%

e Cement Concrete - 2%

¢ Reinforcement steel - 3% including rolling margin.
e Pipes - Zero wastage

e (Cables, Light Fixtures, Poles Zero Wastage

Use of basic rate material shall be restricted to works being executed at site and
forming part of permanent and not temporary works (such as site office, stores,
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go-down, etc.) and labour hutments, Property rights of the materials shall
continue to vest with the Project Company. The Contractor shall not utilize the
materials or deal with them in any manner whatsoever except for use in the
Contract.

The Project Company reserves the right to direct the Contractor to procure basic
price material from his supplier.

It shall be Contractor's responsibility to co-ordinate and receive delivery of
material in time from suppliers/manufacturers when instructed by the Project
Company.

Cement received at site shall be stacked by the Contractor in weather tight sheds
constructed on work site away from walls and on a damp-proof floor.
Consignments shall be used in the order in which they are received. Adequate
arrangements shall be made for keeping the shed dry during the wet weather by
all means or as directed by the Engineer. Steel received at site shall be stacked
on firm ground with proper use of sleepers to avoid contamination with mud / soil
etc. Steel shall be kept covered with plastic to avoid normal rusting.

All other materials shall be stacked in secured godown preferably weather tight.
Floor shall be firm and stacking shall be in most planned manner to avoid damage,
contamination, warping, obstruction etc. It shall allow 1st come 1st used facility.

All godowns shall be lockable and under strict control of the Contractor's
representative. The Project Company or his representative shall have access at
any time to all stores, godown etc. His guidance and instruction in up keeping
shall be followed.

Basic Rate Adjustment

Adjustments for changes in cost shall not apply except that for materials stated
under Section 2 above and Special Conditions of Contract. The accepted Contract
Amount shall be deemed to have included the amounts to cover the contingency
of any rise or fall in costs of all other items.

The Contractor shall while submitting the Tender consider following basic rates
(The basic rate shall be defined as material’s landed cost at site (i.e. material price
+ loading + transportation + all other taxes/insurances/duties/cess etc. all)
excluding GST. Since the material is procured by the contractor on basic rates,
unloading of the same shall be part of his labour rate):

Sr. No. Item Basic Rate | Unit
(Rs.)

1 Cement (OPC - 43 Grade) 222 Bag

2 Cement (OPC - 53 Grade) 227 Bag

3 Cement (PPC) 219 Bag

4 Reinforcement Steel 39,000 MT

5 RMC Concrete Cu. M
a M10 2,770 Cu. M
b M15 2,950 Cu. M
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C M25 3,470 Cu. M
d M30 3,580 Cu. M
e M35 3,850 Cu. M
f M40 3,875 Cu. M
6 DWC Pipes (SN-8) Rmt
a 100 mm 130 Rmt
b 150 mm 200 Rmt
C 200 mm 315 Rmt
d 250 mm 505 Rmt
e 300 mm 835 Rmt
f 400 mm 1,400 Rmt
7 Light Pole 10,500 Nos
8 Light Fixture Nos.
45 W 2500 Nos
120 W 7500 Nos
9 Cables 3.5 Core
25 sqg mm 135 Rmt
35 sg mm 161 Rmt
50 sg mm 208 Rmt
70 sg mm 283 Rmt
95 sqg mm 341 Rmt
120 sg mm 427 Rmt
150 sg mm 505 Rmt
185 sg mm 631 Rmt
240 sg mm 794 Rmt
300 sg mm 972 Rmt

Any increase or decrease in basic rates of material as mentioned above shall be

paid or recovered at actual. Contractor shall submit the documentary evidence of

purchase & invoices raised by supplier of that material to substantiate the claim
for price escalation for materials mentioned above. For determination of price
escalation, the quantities which are certified in Bill of Quantities attached with

progress payments shall be considered as base quantity. The price escalation for

material shall be paid only for materials that will be consumed for permanent
works at site and not for temporary works already done at site. Price escalation
will be paid for base quantities of steel executed and measured at site as per item
description excluding chairs, unauthorized laps, pins etc but adding allowable

wastage as mentioned above
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For materials with basic rates, the allowable wastage limits specified in Section 2
of this document shall be referred to. The said wastage limits are applicable for
the payment of variation of the basic rates only for materials so specified herein.

Price escalation will be paid for actual quantity of cement derived from the
constants mutually agreed by Project Company & Contractor from as executed
and measured quantities of various items requiring cement at site as per BOQ
item descriptions of respective items.

The Contractor, before purchasing all materials whose basic rates have been
mentioned herein, must seek approval from the Project Company, failing which it
will be considered as breach of contract.

Contractor shall submit at least three quotations for approval of Project Company
prior to purchasing the material. Project Company shall thereafter give his
approval as per the best negotiated rates by the Project Company. If the rates
negotiated by Project Company are lower than that of Contractor, in such case
Contractor shall negotiate with his vendor/supplier to get the same rates as
approved by Project Company on the same terms & conditions. Failing which
contractor may request Project Company for supply of the materials from Project
Company’s vendor. However, in this case onus of all the coordination payments,
logistics, quality, testing etc. of materials remains with the Contractor.

If the materials are procured by Contractor from Project Company’s
vendors/suppliers, Project Company reserves right to route payments to such
vendors/supplier through the Escrow account as specified in General Conditions of
Contract.

The contractor shall seek rate approval and claim the price difference positive or
negative on monthly basis.
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Specification of Filter Media

Providing and laying of Filter media with granular materials/stone crushed
aggregates satisfying the requirements laid down in clause 2504.2.2. of MORTH
specifications to a thickness of not less than 600 mm with smaller size towards
the soil and bigger size towards the wall and provided over the entire surface
behind abutment, wing wall and return wall to the full height compacted to a
firm condition complete as per drawing and technical specification.

1. Well graded pebbles or metal of 40 mm. to 63 mm. size shall be used. The
grading & tolerances of metal or pebbles should be as under.

Sr. | No. of sizerange Sieve Percentage by
No. designation weight passing
through the
sieve
1. 63 mm. To 40 mm. 90 mm. 100 - 50
63 mm. 85 -100
50 mm. 35- 70
40 mm. 00- 15
20 mm. 00 - 05

The size shall be 40 mm. to 63 mm. Wherein tolerance limit for oversize shall
be up to 15% and that for lower size should be up to 15% & below 20 mm. it
shall be allowable up to 5%., the filter material tightly placed to a thickness not
less than 600 mm. & provided over the entire surface behind abutments wings

or return walls to the full height.

2. Materials shall be first stacked in boxes of 2 m. x 1.5 m. x 0.5 m. size on fairly level
ground and measured.

w

The measurement for payment shall be made on Cum basis.

4. The unit rate includes to the cost of materials, scaffolding, labour & tools to
complete the work.
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