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FOR TENDER FOR SEWERAGE DISTRIBUTION WORKS IN MULTI-PRODUCT 

SEZ AT MAHINDRA WORLD CITY, JAIPUR. 

Tender No.: MWCJL/INFRA/SEZ/SEWERAGE WORKS/2019-20/T-002 

Date & Time: 30.05.2019 11:00 am    

Venue: Meeting Room no-1, Project Office Mahindra World City, 

Jaipur  

Attendees:  4 

 

___________________________________________________________________ 

Agenda of the Meeting: 

� Clarification on Pre-Bid Queries. 

� BOQ Items to be amended as per Pre-Bid meeting. 

 

The following Bidders’ Representatives attended the pre-bid meeting: 

S.No. Name of the 

Representative 

Name and 

Designation 

Name of Prospective Bidder/Firm 

1. Rakesh Project Manager M/s Jagdish Raj Parihar 

2. Krishna Project Manager M/s Star Hi-Tech 

3. Deepak Project Manager M/s SBPL 

4.  Prem Kumar Gupta Project Manager M/s Srishti Engitech P. Ltd. 

5. Anurag Project Manager M/s UDIPL 

 

The following MWCJ officials were present in the pre-bid meeting: 

S.No. Name of the 

Representative 

Designation Name of the Organization 

1. Bibhor Singh  S.M. (Cont.& Proc.) MWCJ 

2. Vipin Sharma Project Head MWCJ 

3. Amit Rungta A.M. (Cont.& Proc.) MWCJ 

4. Sriraj Sivan Manager (Safety)  MWCJ 

5. Roopchand A.M (Design) MWCJ 

6. Nirbhay Executive Project MWCJ 
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Proceeding of the pre-bid meeting is as follows;  

1. At the outset, Sr. Manager (Procurement), made a briefing about the scope of services 

and purpose of the pre-bid meeting.  

2. Thereafter, prospective bidders were requested to put up their queries related to scope 

and terms and conditions given in the Bidding Document. 

3. The queries from prospective bidders were appropriately responded. The 

representatives were requested to send their further queries in writing through e-mail 

till 2nd June 2019.  

4. The responses to queries sought from prospective bidders in writing and those asked 

during the meeting have been compiled as per Annexure-A. 
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Annexure-A 

 

Clarifications in regard to queries/suggestions received for Bid Documents for SEWERAGE DISTRIBUTION WORKS IN MULTI-PRODUCT SEZ AT 

MAHINDRA WORLD CITY, JAIPUR.  

Tender No: MWCJL/INFRA/SEZ/SEWERAGE WORKS/2019-20/T-002 

 

As per provisions given in Section – I ITB Para 7 of the Bid Documents and the queries/ clarifications sought by the prospective bidders, the 

following Responses/ Amendments are being issued: - 

SI 

No. 

Para / Clause under 

Reference as per Bid 

Document 

Content of Para / Clause under 

Reference as per Bid Document 

Query/Suggestions Response 

1 BOQ Item -1 Depth not mentioned in BOQ. Bidder has requested to 

excavation of depth to be 

mentioned in BOQ. 

Depth of excavation mentioned in drawing 

and rate should be calculated accordingly 

for tender. (Revised BOQ attached) 

2 BOQ Item-4.2 Circular manhole chamber having 

1500 mm internal diameter & 

depth. 

 Circular manhole chamber having 1200 

mm internal diameter & depth. (Revised 

BOQ attached) 

3 As-built drawing   Bidder has requested to 

provide the CAD format 

drawing for preparation of 

As-built drawing. 

CAD format drawing will be provided by 

MWCJ with GFC. 



                                                      Minutes of Meeting 
 

FT.01.DPM.B.04 REV 01 REV DATE: 19.08.2013 

4 EHS compliances: Annexure-A  Contractor will ensure to maintain all ESH 

related compliances as per details provided 

in Tender with Annexure-A.  

Zero tolerance in safety and quality of 

work. 

5 BOQ item no 2.0 BOQ item no 2.1.2 PCC 10: 

Quantity of PCC Nil in BOQ for 

crossing of RCC Pipe. 

 BOQ item no 2.1.1 PCC 7.5: Quantity of 

PCC included for complete length of pipe. 

BOQ item no 2.1.2 PCC 10: Quantity of 

PCC added in BOQ for crossing of RCC 

Pipe. (Revised BOQ attached.) 

6 Cost of Tender Document 

and Earnest Money 

Deposits 

 Bidder has requested to 

discount on tender cost. 

Tender cost is non-negotiable, Bidder to 

submit the DD of tender cost and EMD with 

tender. 

7 Technical Assessment 

Document 

  Non-Pre-qualified Bidder shall submit 

following in one envelope in the Bid. 

1.Technical details such as Last three 

years Balance Sheet and Turnover in Lacs. 

(Abstract sheet to be attached along). 

2. List of Works being executed currently 

and executed projects in past. (Abstract 

sheet to be attached along). 

3.Organization Chart, Equipment List. 

8 Completion Time   Time is essence of the Contract.  

Time considered for overall development in 
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2 months and free maintenance period of 

12 months. 

Bidder to submit schedule activity wise 

along with Bids. 

 


