
SL.NO DESCRIPTION

MANPOWE

R

(Nos)

MASON

(Nos)

CARPENTER

(Nos)

BARBENDER

(Nos)

1 P1 ROAD GSB WORK 40

2 T1 &T2 Road GSB WORK 10

3 T3 ROAD SOIL FILLING 40

4 T3 ROAD GSB WORK 25

5 SWD FIXING WORK 40 10

6 BOX CULVERT 45 10

7 SWD  JOINTS WORK 25 10 14 10

8 DWC CROSSING 25

9 LIGHT POLE FIXING 15 3

1 T2 ROAD EXCAVATION 20

2 SOIL FILLING 25

3 GSB WORK 25

4 DWC CROSSING 40

5 SWD DRAIN WORKS
215 Man 

hours

30 Man 

hours

6 CGUT WORKS
2000 Man 

hours

500 Man 

hours

1000 Man 

hours

1000 Man 

hours

375 33 14 10
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